DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917001

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 1

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 5260- 00- 60
5260- 00- 72

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

ROCK ROAD COVPAN

MATHY CONSTRUCTI ON COVPANY
B. R AMON & SONS

Bl DDER NO 1

UNI'T

BI D PRI CE

LETTI NG DATE: 09/17/02

LOCATI ON 33/ LAFAYETTE COUNTY

I LL STATE LINE - GRATIOT RD, S CNTY LINE - ST
STH 78
LAFAYETTE COUNTY

GRUBBI NG
REMOVI NG SVALL PI PE CULVE

REMOVI NG OLD STRUCTURE, STATI O

STATI ON 14+95
REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU
REMOVI NG ASPHALTI C SURFACE, M

COMMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES
B- 33- 100

BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE

SHAPI NG SHOULDERS

BREAKER RUN STONE
ASPHALTI C SURFACE, DETOUR
CONCRETE SURFACE DRAI NS

CONCRETE PAVEMENT APPROACH SLA

PAVEMENT TI ES
CONCRETE MASONRY, BRI DGES

PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,

STL PILING DELIV & DRI VE

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS |11

I NC.

| ES, | NC.
ESTI MATED
UNI'T QUANTI TY
STA. 2.000
STA. 2. 000
RTS  EACH 1. 000
LS 1. 000
L. F 380. 000
S Y. 228. 000
S.Y. 2189. 000
CY. 1600. 000
, BRI LS 1. 000
CY 2800. 000
CY 350. 000
LS 1. 000
TON 2050. 000
STA 292. 000
CY 500. 000
S TON 400. 000
CY 2. 400
S.Y. 155. 000
EACH 58. 000
CY. 283. 000
S Y. 380. 000
LB. 9390. 000
LB. 27920. 000
N, HP L. F 545. 000
S.Y 14. 000
24-IN L. F 42.000

. 000

-000
. 000

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
200. 000 400. 00 200. 000 400. 00
200. 000 400. 00 200. 000 400. 00
200. 000 200. 00 200. 000 200. 00
9000. 000 9000. 00 9500. 000 9500. 00
1. 500 570. 00 2. 000 760. 00
9. 240 2106. 72 9.790 2232.12
1.430 3130. 27 4. 590 10047.51
8. 750 14000. 00 8. 750 14000. 00
12000. 000 12000. 00 7100. 000 7100. 00
8. 000 22400. 00 8. 000 22400. 00
12. 000 4200. 00 15. 000 5250. 00
2000. 000 2000. 00 2000. 000 2000. 00
8. 950 18347. 50 10. 500 21525. 00
9. 000 2628. 00 4. 500 1314. 00
13. 600 6800. 00 12.000 6000. 00
45. 000 18000. 00 47.000 18800. 00
500. 000 1200. 00 500. 000 1200. 00
120. 000 18600. 00 120. 000 18600. 00
10. 000 580. 00 10. 000 580. 00
340. 000 96220. 00 323. 000 91409. 00
3. 500 1330. 00 2. 350 893. 00
0. 600 5634. 00 0.570 5352. 30
0. 750 20940. 00 0. 600 16752. 00
17.000 9265. 00 20. 500 11172. 50
30. 000 420. 00 35. 000 490. 00
24. 000 1008. 00 24. 000 1008. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917001

| TEM
NUMBER

| TEM DESCRI PTI ON

APRON ENDWALLS FOR CULVERT PI P
STL APRON ENDW. FOR CLVRT Pl PE

Rl PRAP

HEAVY RI PRAP

I NLETS, TYPE 1

I NLET COVERS, TYPE V

ADJUSTI NG VANHOLE COVERS

Pl PE UNDERDRAI N, UNPERFCRATED,

STEEL THRI E BEAM STRUCTURE APP

STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA

MARKER POSTS FOR RI GHT- OF- WAY
ANCHOR ASSEMB FOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED TOPSQO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE B

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SEEDI NG BORROW PI T M XTURE
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE
REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE A

TRAFFI C CONTRCL

TRAFFI C CONTROL, DETOUR

CONTRACT AND ESTI MATE ENG NEER

nmB<BEm <

g

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T
BI D PRI CE

3000. 000
5010. 120
600. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
BI D PRI CE

0. 900

0. 100
150. 000
200. 000
19. 800
50. 000
4. 000

4. 000
27.000
2.500

4. 600

4. 600
48. 000
18. 000
25. 000
25. 000
3000. 000
5010. 120
600. 000

2475,

3000.
5010
600.

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE

-000
1120
- 000

2378,

2210

3500.
5010
600.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917001

| TEM
NUMBER

90037

90357
90370
90371
90501
90502
90616

| TEM DESCRI PTI ON

GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1 NCH, EPOX
LOCATI NG NO- PASSI NG ZONES

PVMI MRKNG, STOP LI NE, 18-1NCH
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B- 33- 100

SAW NG EXI STI NG PAVEMENT

M SC

90005A TEMPORARY STONE DI TCH C
M SC

90035A CRUSHED STONE BASE COUR
SHOULDERS AND ENTRANCES

M SC

90037A PROOF ROLLI NG

PULVERI ZE & RELAY EXI STNG BASE
WARRANTED MAI NLI NE ASPHALTI C P
WARRANTED ANCI LLARY ASPHALTI C
QW READY M XED CONC MASONRY F
QW, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

CONTRACT AND ESTI MATE ENG NEER

Srunn(
<<

rrrrr
PRI
mmmm:”

or
9.‘”

TON

STA

S Y.

TON
TON

CY.

DOL

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

520.
107131.
5.

54.

990.
737.
737.

1.

58.
4.

3820.

292.

91802.
16730.
689.
283.
2720.
2.

PROPCSAL TOTAL

000

000

000
000
000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

7.850

5. 000

0.570
24. 610
39. 900
12. 000

1. 000
43.500

663.
1200.

232.
270.

29987.

1460.

52327.
411725.
27491.
3396.
2720.
87.

868124.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T
BI D PRI CE

9.910

5. 400

0. 740
31. 000
37.000
22.000

1. 000
40. 000

663.
1200.

232.
200.

37856.

1576.

67933.
518630.
25493.
6226.
2720.
80.

1016278.

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
4. 550 318.50
5. 250 157. 50
2.250 1170. 00
0.138 14784. 08
66. 000 381. 48
4.100 221. 40
1. 000 990. 00
0. 750 552. 75
0. 750 552. 75
1000. 000 1000. 00
4.000 232.00
325. 000 1300. 00
12. 000 45840. 00
6. 500 1898. 00
0. 650 59671. 30
47.000 786310. 00
54. 000 37206. 00
12.000 3396. 00
1. 000 2720. 00
25. 000 50. 00
1315945. 21



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917002

20352

20411
20501
20502
20610

20611

20801
21001
21301
30404
40204
40301
40501
40722
41105
41620
41621
41653
50201

STATE PRQJECT(S): 5590-01-72

TYPE OF WORK

R NO 1: EDWARD KRAEMER & SONS, | NC
R NO 2: ZENTH TECH., INC
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4: CONCRETE STRUCTURES, | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
GRUBBI NG STA.
REMOVI NG SMVALL PI PE CULVERTS  EACH

REMOVI NG OLD BRI DGE, STATION LS
37+50

REMOVI NG OLD BRI DGE, STATION LS
55+00

REMOVI NG GUARDRAI L L.F
COVMMON EXCAVATI ON cCY
ROCK EXCAVATI ON cCY
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 33- 104

EXCAVATI ON FOR STRUCTURES, BRI LS

B-33-99

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL cCY
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y.
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES CY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

=

740.
1910.
370.
. 000

1800
. 000
. 000
3530
. 000
. 000
. 000
. 000
. 000
. 800
. 000
. 000
. 000

. 000

000
000
000

. 000

000

000

LOCATI ON

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
400. 000 2400. 00
400. 000 2400. 00
200. 000 600. 00
8500. 000 8500. 00

35000. 000 35000. 00

1. 000 740. 00
7.500 14325. 00
7.500 2775. 00
6500. 000 6500. 00
4800. 000 4800. 00
8. 250 14850. 00
9. 000 8190. 00
3000. 000 3000. 00
9. 900 34947. 00
5. 000 550. 00
0. 450 427.50

200. 000 11400. 00
30. 160 28652. 00

200. 000 800. 00
475. 000 3230. 00
106. 000 24910. 00

10. 000 650. 00

360. 000  242280. 00

PAGE: 4

LETTI NG DATE: 09/17/02

33/ LAFAYETTE COUNTY

SAWM LL CREEK BRI DGE & APPS, E BRANCH PECATON

STH 78
LAFAYETTE COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
400. 000 2400. 00
400. 000 2400. 00
200. 000 600. 00
12000. 000 12000. 00
38000. 000 38000. 00
1. 000 740. 00
7.500 14325. 00
7.500 2775. 00
9500. 000 9500. 00
10500. 000 10500. 00
8. 250 14850. 00
12. 000 10920. 00
3000. 000 3000. 00
9. 900 34947. 00
3. 000 330. 00
0. 600 570. 00
190. 000 10830. 00
34. 950 33202. 50
79. 000 316. 00
475. 000 3230. 00
115. 000 27025. 00
10. 000 650. 00

305. 000 205265. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
400. 000 2400. 00
400. 000 2400. 00
200. 000 600. 00
10500. 000 10500. 00
35500. 000 35500. 00
1. 400 1036. 00
7.500 14325. 00
7.500 2775. 00
4500. 000 4500. 00
12500. 000 12500. 00
8. 250 14850. 00
7.000 6370. 00
3000. 000 3000. 00
9. 900 34947. 00
5. 000 550. 00
0. 450 427.50
200. 000 11400. 00
30. 160 28652. 00
200. 000 800. 00
475. 000 3230. 00
115. 000 27025. 00
10. 000 650. 00
425. 000 286025. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917002

| TEM
NUMBER

50641

51121
51605
52005
52063
52149
60601
60602
61121
61176
61216
61406
61407
61408
61410
61413
61422
61433
61435
61801
61910
62203
62505
62702
62815
62816
62817
62819
62821

| TEM DESCRI PTI ON

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 28
PRESTRESSED G RDER, | TYPE, 36
HI GH STRENGTH BAR STEEL REI NF
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 33- 104

STEEL DI APHRAGVS, STRUCTURE

B- 33-99

STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS Il1, 24-1IN
APRON ENDWALLS FOR CULVERT PI P
STL APRON ENDW. FOR CLVRT Pl PE
Rl PRAP

HEAVY RI PRAP

I NLETS, TYPE 1

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, UNPERFORATED,
ANCHORAGES FOR STEEL PLATE BEA
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT- OF- WAY
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSQO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI

CONTRACT AND ESTI MATE ENG NEER

EACH

prororom 00 oo rnr

L
QQOOMMMOTQO<<QQ@M<m

LS

prrrooor
ggmmm<<<’

T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

2365.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1613
552.
. 000
. 000
. 000
. 000
. 000
. 000
. 000
5540
8230
1300
1300
2600
. 000
. 000

. 000

000

000
000

000
000
000
000
000

Bl DDER NO 1
UNI'T

BI D PRI CE AMOUNT
2. 350 3290. 00

55. 000 2640. 00
270. 000 1350. 00
240. 000 3600. 00

17.700 41860. 50

35. 000 980. 00

22.500 5175. 00
140. 000 1400. 00
125. 000 375. 00

48. 000 1776. 00

40. 000 24600. 00
950. 000 2850. 00
375. 000 1125. 00

29. 000 2436. 00
225. 000 4050. 00

32. 000 12672. 00
9. 400 15162. 20

10. 750 5934. 00
550. 000 1650. 00
48. 000 1392. 00
65. 000 520. 00
1975. 000 13825. 00
258. 540 258. 54
36000. 000 36000. 00
50. 000 750. 00
0. 800 4432. 00

0. 090 740.70

0. 450 585. 00

0. 900 1170. 00

0. 100 260. 00
100. 000 200. 00
150. 000 300. 00

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
1.500 2100. 00
80. 000 74560. 00
83. 000 34362. 00
0. 490 10623. 20
0. 600 36024. 00
32.000 1536. 00
380. 000 1900. 00
318. 000 4770. 00
18. 500 43752. 50
17. 000 476. 00
22.500 5175. 00
140. 000 1400. 00
125. 000 375. 00
48. 000 1776. 00
30. 000 18450. 00
950. 000 2850. 00
375. 000 1125. 00
29. 000 2436. 00
225. 000 4050. 00
32.000 12672. 00
9. 400 15162. 20
10. 750 5934. 00
550. 000 1650. 00
48. 000 1392. 00
78. 000 624. 00
1975. 000 13825. 00
1. 000 1.00
80000. 000 80000. 00
42.000 630. 00
0. 800 4432. 00
0. 090 740.70
0. 450 585. 00
0. 900 1170. 00
0. 100 260. 00
100. 000 200. 00
150. 000 300. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 720
. 370
. 500
. 200
. 000
. 090
. 000
. 680
. 000
. 000
. 000
. 800
. 130
. 750
. 000
. 050
. 920
. 920

3000

33110
700
5175.
1400
375.
1850
27675.
2850
1125.
2436.
4026.
12026.
18549.
8942.
1320
1713
800
12709.
500.
49000.
750.
4432.
1069.
975.
1300
130.
303.
303.



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917002

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62860 TURBI DI TY BARRI ERS SY.
62871 | NLET PROTECTION, TYPE B EACH

62875 TEMPORARY DI TCH CHECKS, DELIVE L. F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.

62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63010 SEEDING M XTURE NO 30 LB

63015 SEEDI NG BORROWPIT M XTURE LB:
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH

63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63827 REMOVI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64501 GEOTEXTI LE FABRIC, TYPE SAS S
64505 GEOTEXTILE FABRIC, TYPE R S
64506 GEOTEXTILE FABRIC, TYPE HR S.
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L
65045 CONSTRUCTI ON STAKI NG SUBGRADE L
65050 CONSTRUCTI ON STAKI NG, CABC L
65065 CONSTRUCTI ON STAKI NG STRUCT L L
B- 33- 104
65066 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 33-99
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS
90004A SALVAGED TOPSO L, TYPE
90005 M SC EACH
90005A TEMPORARY STONE DI TCH C
90030 M SC L. F.
90030A CONCRETE CURB & GUTTER,
4-1 NCH, MOUNTABLE CURB
90035 M SC TON
90035A CRUSHED STONE BASE COUR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

330.

450.

. 000

. 000
. 000

. 000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

©
o

1200.

50.

16.

13.

COOOONWWO OO

000

. 270
250.

000

000

060

500

1200.

611.
250.

300.

5299.

6075.

00

32
00

00

80

00

Bl DDER NO 2

UNI'T
BI D PRI CE

©
o

1200.

50.

16.

13.

COOOOPWWO OO

000

. 000
250.

000

000

000

500

4590.
8785.
1606.
1188.
1188.

900.

1200.

464.
250.

300.

5280.

6075.

PAGE:

LETTI NG DATE: 09/17/02

00

00
00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

©
o

1200.

100.

16.

13.

COOOONNWO OO

000

. 000
250.

000

000

000

500

1200.

464.
250.

600.

5280.

6075.

00

00
00

00

00

00



DATE 04/ 17/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917002

90329
90501
90502
90616

SHOULDERS AND ENTRANCES

GRADE, SHAPE & FI Nl SH FOR BEAM EACH 20
QW READY M XED CONC MASONRY F C. Y. 673
QWP, BRDG STRGTH | NCENTI VE CON DOL 6450
MARKER POSTS, FLEXI BLE, FOR CU EACH 7

PROPCSAL TOTAL

. 000
. 000
. 000
. 000

75. 000
15. 000

1. 000
25. 000

1500. 00
10095. 00
6450. 00

175. 00

887717. 98

400. 000
10. 000
1. 000
32.000

8000

6730

6450
224.

894423

PAGE:

LETTI NG DATE: 09/17/02

00
00
00
00

12

475. 000
5. 000
1. 000

45. 000

9500. 00
3365. 00
6450. 00
315. 00

909516. 07



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917002

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC.
BIDDER NO 2: ZENITH TECH., INC
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4: CONCRETE STRUCTURES, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA
20104 GRUBBI NG STA.

20335 REMOVI NG SMALL PI PE CULVERTS EACH

20351 REMOVI NG OLD BRI DGE, STATI ON LS
37+50

20352 REMOVING OLD BRI DGE, STATION LS
55+00

20411 REMOVI NG GUARDRAI L L. F.

20501 COWMON EXCAVATI ON CY

20502 ROCK EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS

B- 33- 104
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33-99
20801 BORROW EXCAVATI ON CY.
21001 STRUCTURE BACKFI LL CY.
21301 FI NI SHI NG ROADWAY LS

30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41620 CONCRETE SURFACE DRAI NS CY

41621 CONCRETE PAVEMENT APPROACH SLA S.Y.

41653 PAVEMENT TI ES EACH
50201 CONCRETE MASONRY, BRI DGES C
50265 PROTECTI VE SURFACE TREATMENT S
50301 PRESTRESSED G RDER, | TYPE, 28 L
50303 PRESTRESSED G RDER, | TYPE, 36 L
50504 H GH STRENGTH BAR STEEL REINF. L
50511 COATED HI GH STR BAR STL REINF, LB

50626 NON- LAM NATED ELASTOMERI C BEAR EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6. 000 400. 000
6. 000 400. 000
3. 000 200. 000
1. 000 15000. 000
1. 000 60000. 000
740. 000 1. 000
1910. 000 7.500
370. 000 7.500
1. 000 8000. 000
1. 000 8000. 000
1800. 000 8. 250
910. 000 12. 000
1. 000 3000. 000
3530. 000 9. 900
110. 000 5. 000
950. 000 0. 450
57. 000 200. 000
950. 000 30. 160
4.000 200. 000
6. 800 750. 000
235. 000 110. 000
65. 000 15. 000
673. 000 400. 000
1400. 000 3. 000
932. 000 85. 000
414. 000 85. 000
21680. 000 0. 500
60040. 000 0. 750
48. 000 30. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 9
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917002
Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
50640 STEEL DI APHRAGVB, STRUCTURE EACH 5. 000 300. 000 1500. 00 0. 000 0.00 0. 000 0.00
B-33-104
50641 STEEL DI APHRAGVS, STRUCTURE EACH 15. 000 250. 000 3750. 00 0. 000 0. 00 0. 000 0. 00
B- 33-99
51121 STL PILING DELIV & DRIVEN, HP L.F. 2365. 000 18. 000 42570. 00 0. 000 0.00 0. 000 0.00
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 28. 000 25. 000 700. 00 0. 000 0.00 0. 000 0.00
52005 CULVERT PIPE, CLASS I, 24-INL.F. 230. 000 22.500 5175. 00 0. 000 0. 00 0. 000 0. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 10. 000 140. 000 1400. 00 0. 000 0. 00 0. 000 0. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 3. 000 125. 000 375. 00 0. 000 0. 00 0. 000 0. 00
60601 RI PRAP CY. 37.000 48. 000 1776. 00 0. 000 0.00 0. 000 0.00
60602 HEAVY Rl PRAP CY. 615. 000 35. 000 21525. 00 0. 000 0.00 0. 000 0.00
61121 I NLETS, TYPE 1 EACH 3. 000 950. 000 2850. 00 0. 000 0. 00 0. 000 0.00
61176 | NLET COVERS, TYPE V EACH 3. 000 375. 000 1125. 00 0. 000 0. 00 0. 000 0. 00
61216 PI PE UNDERDRAI N, UNPERFORATED, L.F. 84. 000 29. 000 2436. 00 0. 000 0.00 0. 000 0.00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 18. 000 225. 000 4050. 00 0. 000 0.00 0. 000 0.00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 396. 000 32. 000 12672. 00 0. 000 0. 00 0. 000 0. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1613. 000 9. 400 15162. 20 0. 000 0. 00 0. 000 0. 00
61410 STEEL PLATE BEAM GUARD, CLASS L.F. 552. 000 10. 750 5934. 00 0. 000 0.00 0. 000 0.00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 550. 000 1650. 00 0. 000 0.00 0. 000 0.00
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 29. 000 48. 000 1392. 00 0. 000 0. 00 0. 000 0. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8. 000 75. 000 600. 00 0. 000 0. 00 0. 000 0. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1975. 000 13825. 00 0. 000 0.00 0. 000 0.00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000 100. 00 0. 000 0.00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 73000. 000 73000. 00 0. 000 0. 00 0. 000 0. 00
62203 ASPHALTI C FLUMES S Y. 15. 000 50. 000 750. 00 0. 000 0. 00 0. 000 0. 00
62505 SALVAGED TOPSO L S.Y. 5540. 000 0. 800 4432. 00 0. 000 0.00 0. 000 0.00
62702 MJLCH NG S.Y. 8230. 000 0. 090 740.70 0. 000 0.00 0. 000 0.00
62815 SILT FENCE, DELI VERED L.F. 1300. 000 0. 450 585. 00 0. 000 0. 00 0. 000 0. 00
62816 SILT FENCE, | NSTALLED L.F. 1300. 000 0. 900 1170. 00 0. 000 0. 00 0. 000 0. 00
62817 SILT FENCE MAI NTENANCE L. F. 2600. 000 0. 100 260. 00 0. 000 0.00 0. 000 0.00
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000 100. 000 200. 00 0. 000 0.00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 150. 000 300. 00 0. 000 0. 00 0. 000 0. 00
62860 TURBI DI TY BARRI ERS S.Y. 190. 000 19. 750 3752.50 0. 000 0. 00 0. 000 0. 00
62871 | NLET PROTECTION, TYPE B EACH 3. 000 40. 000 120. 00 0. 000 0. 00 0. 000 0.00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 110. 000 3. 000 330. 00 0. 000 0.00 0. 000 0.00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 110. 000 3. 000 330. 00 0. 000 0.00 0. 000 0.00
62905 FERTI LI ZER, TYPE B CWI. 6. 000 27.000 162. 00 0. 000 0. 00 0. 000 0.00
63003 SEEDI NG, TEMPORARY LB. 90. 000 2.000 180. 00 0. 000 0. 00 0. 000 0.00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917002

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 10

LETTI NG DATE: 09/17/02

Bl DDER NO 6
UNI'T
BI D PRI CE

SEEDI NG M XTURE NO 30
SEEDI NG BORROW PI T M XTURE
WOOD POSTS, 4X4-1NCH X 10-FT.

90329
90501
90502
90616

SIGNS, TYPE II,

REFLECTI VE

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS

FI ELD OFFICE, TYPE C
TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG 4-1NCH, EPOX

CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON  STAKI NG,

B- 33- 104

CONSTRUCTI ON  STAKI NG,

B-33-99

SUBGRADE
CABC
STRUCT L

STRUCT L

SAW NG EXI STI NG PAVEMENT

M SC

90004A SALVAGED TOPSO L, TYPE

M SC

90005A TEMPORARY STONE DI TCH C

M SC

90030A CONCRETE CURB & GUTTER,
4-1NCH, MOUNTABLE CURB

M SC

90035A CRUSHED STONE BASE COUR
SHOULDERS AND ENTRANCES

GRADE, SHAPE & FI NIl SH FOR BEAM

QW READY M XED CONC MASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

Bl DDER NO 4
ESTI MATED UNI T

UNI T QUANTITY BID PRICE

LB. 150. 000 4. 350
LB. 18. 000 4. 000
EACH 8. 000 48. 000
S. F. 24. 000 18. 000
EACH 10. 000 25. 000
EACH 10. 000 25. 000
LS 1. 000 1000. 000
LS 1. 000 365. 240
DAYS 2652. 000 0.760
DAYS 5304. 000 0. 040
DAYS 3366. 000 0. 600
S Y. 100. 000 3. 000
S Y. 157. 000 3. 000
S.Y. 1020. 000 3. 000
L. F.  251000. 000 0. 035
L. F 4590. 000 0. 350
L. F 1485. 000 0. 800
L. F. 1485. 000 0. 800
LS 1. 000 900. 000
LS 1. 000 1200. 000
L. F. 116. 000 4. 000
LS 1. 000 250. 000
EACH 6. 000 50. 000
L.F. 330. 000 20. 000
TON 450. 000 13.500
EACH 20. 000 400. 000
CY 673. 000 30. 000
DOL 6450. 000 1. 000
EACH 7.000 25. 000

3060.
8785.
1606.
1188.
1188.

900.

1200.

464.
250.

300.

6600.
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20190.
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DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 11
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02

PROPCSAL: 20020917002

PROPCSAL TOTAL....... 998566. 42 0.00 0.00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

STATE PRQJECT(S): 5640-01-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON

11/ COLUMBI A

COUNTY

PAGE: 12

LETTI NG DATE: 09/17/02

STH 188 - STH 78 RD, LANDI NGS & SHORELI NE | MP

STH 133

COLUMBI A, SAUK COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

Bl DDER NO 3
UNI'T
Bl D PRI CE

R NO 1 EDWARD KRAEMER & SONS, | NC.
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3: ZENTH TECH., INC
R NO 4 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 3. 000
GRUBBI NG STA. 3. 000
REMOVI NG ASPHALTI C SURFACE S Y. 830. 000
REMOVI NG CURB AND GUTTER L. F. 260. 000
REMOVI NG SURFACE DRAI NS EACH 2. 000
REMOVI NG GUARDRAI L L.F. 255. 000
REMOVI NG UTI LI TY PCLES EACH 7.000
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 40. 000
REMOVI NG CONCRETE BASES EACH 3. 000
COVMMON  EXCAVATI ON CY. 509. 000
COFFERDAMS LS 1. 000
BORROW EXCAVATI ON CY. 170. 000
GRANULAR BACKFI LL CY. 60. 000
STRUCTURE BACKFI LL CY. 850. 000
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 1200. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 40. 000
QWP, ASPHALTI C M XTURE TON 330. 000
ASPHALTI C MATERI AL FOR PLANT M TON 21. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 330. 000
ASPHALTI C SURFACE, SAFETY | SLA TON 17. 000
ASPHALTI C SURFACE, TEMPORARY  TON 100. 000
CONCRETE SURFACE DRAI NS CY. 1. 000
STRUCTURAL CARBON STEEL LB. 4515. 000
PERVANENT STEEL SHEET PILING S.F. 8120. 000
PERVANENT STEEL SHEET PILING S. F. 8120. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
260. 000 780. 00
260. 000 780. 00
2.570 2133.10
2.570 668. 20
200. 000 400. 00
1. 000 255. 00
175. 000 1225. 00
22.000 880. 00
225. 000 675. 00
5.710 2906. 39
19200. 000 19200. 00
10. 430 1773. 10
15. 210 912. 60
23. 000 19550. 00
200. 000 200. 00
1800. 000 1800. 00
9. 530 11436. 00
3. 500 140. 00
1. 000 330. 00
200. 000 4200. 00
39. 480 13028. 40
70. 000 1190. 00
40. 000 4000. 00
800. 000 800. 00

2.750 12416. 25
11. 000 89320. 00
3. 000 24360. 00

3. 000

4200.
13028.
1190.
4000.
600.
6772.
73080.
24360.

6. 750



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917003

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 30-
CONCRETE S| DEWALK, 4-1 NCH
CONCRETE Sl DEWALK, 6-1 NCH

Rl PRAP

HEAVY RI PRAP

Pl PE UNDERDRAI N, WRAPPED, 6-1N
MOBI LI ZATI ON

CONCRETE MEDI AN BLUNT NOSE
ASPHALTI C CONCRETE CURB

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 40

WOCD PCSTS, 4X4-1NCH X 16-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 6-1NCH, PAIN
PAVEMENT MARKI NG, 6-1NCH, EPOX
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, STOP LI NE, 18-1NCH
PVMI MRKNG, DI AGONAL, 8-1NCH,
PAVEMENT MARKI NG CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE

CONTRACT AND ESTI MATE ENG NEER

oOo0nnr

g U’U’g L rrroeronrr
S<< 9 9 mmm<<mm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T

BI D PRI CE AMOUNT
14. 250 6740. 25
3. 250 10725. 00
4.500 1035. 00

4. 000 380. 00
43500. 000 43500. 00
12. 880 644. 00
7.000 70. 00

0. 900 2016. 00

0. 150 336. 00

0. 500 275. 00

1. 000 550. 00

0. 100 110. 00
100. 000 300. 00
125. 000 500. 00
0. 650 260. 00

0. 650 260. 00
30. 000 48. 00
3. 000 93. 00
4.500 198. 00
52. 000 104. 00
16. 000 480. 00
40. 000 360. 00
1200. 000 1200. 00
1331. 800 1331. 80
2.570 6939. 00
1. 000 120. 00
1.100 429. 00
2.100 651. 00
1. 400 77.00
3. 200 240. 00
1.150 184. 00
3. 000 300. 00
40. 000 40. 00
3. 500 315. 00
4.250 5763. 00
5. 250 2231. 25

Bl DDER NO 2

UNI'T
BI D PRI CE

113920
10

-
o
PNOOOCOINOROOON

N
GROOWRPWRENRPER]

250
250

5763.
2231.
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Bl DDER NO 3

UNI'T
BI D PRI CE

-
o
GRWOORPWNREROR

250

. 250

5763.
2231.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917003

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL WRE, LIGHTING NO
POLES, TYPE 6

POLES, TYPE 7

TRAFF SI GNAL STANDARDS, ALUM N
LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 4 1/2-IN
SAW NG EXI STI NG PAVEMENT

M SC

90004A REMVI NG ELECTRI CAL & L
M SC

90004B REMOVI NG VAULTS, CABLE
DEADMEN

M SC

90004C EXCAVATI ON FOR STRUCTUR
LANDI NGS & VAULTS

M SC

90004D TENSI ONI NG DEVI CE | NSTA
COORDI NATI ON

M SC

90004E TENSI ONI NG DEVI CES

M SC

90004F TUBULAR STEEL RAI LI NG
M SC

90004G SI ESMOGRAPH

M SC

90004H CRACK & DAMAGE SURVEY
M SC

90004J FERRY CABLES COORDI NATI
RELOCATI ON, AND THREADI NG

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

950.
6003.
2964.

=

POPrPWAMREAD

. 000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

1050.
300.
185.
105.
110.
225.
450.

18000.
15000.
1100.

72489.
27000.
1800.
3000.

1500.

000

000

000

000

000

000

000

1100.

72489.

27000.

1800.

3000.

1500.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1050.
300.
185.
105.
110.
225.
450.

18000.
14000.
4500.

72489.
16000.
3000.
3000.

500.

000

000

000

000

000

000

000

4500.

72489.

16000.

3000.

3000.

500.
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.00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T
BI D PRI CE

1050.
300.
185.
105.
110.
225.
450.

10000.
25000.
2500.

72489.
35000.
575.
3000.

3000.

000

000

000

000

000

000

000

2500.

72489.

35000.

575.

3000.

3000.

.00

00

00

00

00

00

00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917003

| TEM
NUMBER

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90031

90031

90031

90031

| TEM DESCRI PTI ON
M SC
90004K FERRY CABLES
M SC

90005A SOUTH SHORE DRI VE CABLE
Tl E- BACK SYSTEM

M SC

90005B SOUTH SHORE GUI DE CABLE
TI E- BACK SYSTEM

M SC

90005C NORTH SHORE GUI DE CABLE
Tl E- BACK SYSTEM

M SC

90005D NORTH SHORE DRI VE CABLE
M SC

90005E NORTH SHORE GUI DE CABLE
M SC

90005F SINGLE BI T MOORI NG BOLL
M SC

90005G CONNECTI ON TO SHED

M SC

90005H CONNECTI ON TO MESSAGE B
M SC

90005J FERRY SI GNAL LI GHT

M SC

90005K TRAFFI C SI GNAL FLASHER
M SC

90005L LUM NAI RES, UTILITY, 15
MODI FI ED

M SC

90030A DUCTI LE I RON PI PE CABLE
6- 1 NCH

M SC

90031A SOUTH LANDI NG VAULT COV
M SC

90031B NORTH LANDI NG VAULT COv
M SC

90031C TROUGH COVERS

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
LS 1. 000
EACH 1. 000
EACH 2.000
EACH 2. 000
EACH 1. 000
EACH 2.000
EACH 4.000
EACH 2.000
EACH 1. 000
EACH 2.000
EACH 2.000
EACH 4. 000
L. F 250. 000
S. F. 275. 000
S. F. 60. 000
S. F. 38. 000
S. F. 210. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

159132.

14000.

7000.

7000.

2300.

3600.

1900.

325.

325.

150.

450.

195.

38.

106.

99.

35.

20.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500

159132.

14000.

14000.

14000.

2300.

7200.

7600.

650.

325.

300.

900.

780.

9500.

29150.

5940.

1330.

4305.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

159132.

6500.

6500.

6500.

5000.

5000.

600.

325.

325.

150.

450.

195.

30.

40.

40.

40.

24.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

470

159132.

6500.

13000.

13000.

5000.

10000.

2400.

650.

325.

300.

900.

780.

7500.

11000.

2400.

1520.

5138.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

70

Bl DDER NO 3

UNI

BI D PRI CE

159132.

11200.

11200.

11200.

3000.

3500.

875.

325.

325.

150.

450.

195.

65.

100.

100.

50.

20.

T

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500

159132.

11200.

22400.

22400.

3000.

7000.

3500.

650.

325.

300.

900.

780.

16250.

27500.

6000.

1900.

4305.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917003

90031D MODULAR BLOCK GRAVI TY W

90034 M SC CY. 301. 000
90034A CONCRETE MASONRY, LANDI
VAULTS

90036 M SC LB. 16130. 000

90036A HI GH STRENGTH BAR STEEL
REI NFORCEMENT, LANDI NGS & VAUL
90637 SAFETY FENCE L.F. 200. 000

PROPCSAL TOTAL.......

398. 000

1. 000

2.000

119798. 00

16130. 00

400. 00

937239. 14

625. 000

1. 050

2. 340

PAGE:
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188125. 00

16936. 50

468. 00

995168. 33

575. 000

1. 500

2. 000

173075. 00

24195. 00

400. 00

1014452. 59



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

BI DDER NO 1: EDWARD KRAEMER & SONS, | NC.

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

BIDDER NO 3: ZENITH TECH., INC

BI DDER NO 4: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

Bl DDER NO 4

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 3. 000 150. 000
20104 GRUBBI NG STA. 3. 000 150. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 830. 000 2.150
20405 REMOVI NG CURB AND GUTTER L.F. 260. 000 4.000
20409 REMOVI NG SURFACE DRAI NS EACH 2.000 75. 000
20411 REMOVI NG GUARDRAI L L. F. 255. 000 1. 000
20413 REMOVI NG UTI LI TY POLES EACH 7.000 150. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 40. 000 8. 500
20422 REMOVI NG CONCRETE BASES EACH 3. 000 105. 000
20501 COVMMON EXCAVATI ON CY. 509. 000 6. 250
20650 COFFERDAMS LS 1. 000 11500. 000
20801 BORROW EXCAVATI ON CY. 170. 000 15. 000
20901 GRANULAR BACKFI LL CY. 60. 000 17. 000
21001 STRUCTURE BACKFI LL CY. 850. 000 24. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 200. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1200. 000 10. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 40. 000 3. 500
40301 QWP, ASPHALTI C M XTURE TON 330. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 21. 000 200. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 330. 000 39. 480
41104 ASPHALTI C SURFACE, SAFETY | SLA TON 17. 000 70. 000
41106 ASPHALTI C SURFACE, TEMPORARY  TON 100. 000 40. 000
41620 CONCRETE SURFACE DRAI NS CY. 1. 000 800. 000
50601 STRUCTURAL CARBON STEEL LB. 4515. 000 3. 000
51205 PERMANENT STEEL SHEET PILING S F 8120. 000 7.000
51206 PERMANENT STEEL SHEET PILING S F 8120. 000 3. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F 473. 000 14. 250
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 3300. 000 3. 250
60206 CONCRETE S| DEWALK, 6-1 NCH S. F. 230. 000 4.500
60601 RI PRAP CY 300. 000 36. 000
60602 HEAVY RI PRAP cCY 1170. 000 62. 000
61236 PI PE UNDERDRAI N, WRAPPED, 6-I1N L.F. 95. 000 4.250

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4200.
13028.
1190.
4000.
800.
13545.
56840.
24360.
6740.
10725.
1035.
10800.
72540.
403.

Bl DDER NO 5

UNI'T

BI D PRI CE

COLLOOOPOOOLLO0OLO000O0000C000000

COLLOOOLOO0LLO0OLO000L0000O000000

PAGE:
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Bl DDER NO 6

UNI'T
BI D PRI

COLLOOOLOO00LLO00LO0000000O000000

CE

COLOOOOLOO00LLO0OLOO00L00000000000



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 18
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02

PROPCSAL: 20020917003
Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 14823. 260 14823. 26 0. 000 0.00 0. 000 0.00
62002 CONCRETE MEDI AN BLUNT NOSE S. F. 50. 000 10. 000 500. 00 0. 000 0.00 0. 000 0.00
62201 ASPHALTI C CONCRETE CURB L.F. 10. 000 7.000 70. 00 0. 000 0. 00 0. 000 0. 00
62501 TOPSOA L S Y. 2240. 000 4.500 10080. 00 0. 000 0. 00 0. 000 0. 00
62702 MJLCH NG S.Y. 2240. 000 0. 150 336. 00 0. 000 0.00 0. 000 0.00
62815 SILT FENCE, DELIVERED L. F. 550. 000 0. 500 275. 00 0. 000 0.00 0. 000 0.00
62816 SILT FENCE, | NSTALLED L.F. 550. 000 1. 000 550. 00 0. 000 0. 00 0. 000 0. 00
62817 SI LT FENCE MAI NTENANCE L.F. 1100. 000 0. 100 110. 00 0. 000 0. 00 0. 000 0. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 3. 000 100. 000 300. 00 0. 000 0. 00 0. 000 0. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4. 000 125. 000 500. 00 0. 000 0.00 0. 000 0.00
62826 EROSI ON MAT, DELIVERED, CLASS S.Y. 400. 000 0. 650 260. 00 0. 000 0.00 0. 000 0.00
62827 ERCSI ON MAT, | NSTALLED, CLASS S.Y. 400. 000 0. 650 260. 00 0. 000 0. 00 0. 000 0. 00
62905 FERTI LI ZER, TYPE B CWI. 1. 600 30. 000 48. 00 0. 000 0. 00 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB. 31. 000 3. 000 93. 00 0. 000 0.00 0. 000 0.00
63011 SEEDI NG, M XTURE NO. 40 LB. 44. 000 4. 500 198. 00 0. 000 0.00 0. 000 0.00
63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH 2. 000 52. 000 104. 00 0. 000 0. 00 0. 000 0. 00
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 30. 000 16. 000 480. 00 0. 000 0. 00 0. 000 0. 00
63822 MOVING SIGNS, TYPE I EACH 9. 000 40. 000 360. 00 0. 000 0.00 0. 000 0.00
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 0. 000 0.00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 4200. 000 4200. 00 0. 000 0. 00 0. 000 0. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 2700. 000 3. 000 8100. 00 0. 000 0. 00 0. 000 0. 00
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F. 120. 000 1. 000 120. 00 0. 000 0.00 0. 000 0.00
64609 PAVEMENT MARKI NG 6-1NCH, PAIN L.F. 390. 000 1.100 429. 00 0. 000 0.00 0. 000 0.00
64610 PAVEMENT MARKI NG 6-1NCH, EPOX L.F. 310. 000 2.100 651. 00 0. 000 0. 00 0. 000 0. 00
64709 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 55. 000 1. 400 77.00 0. 000 0. 00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 75. 000 3. 200 240. 00 0. 000 0.00 0. 000 0.00
64765 PVMI MRKNG, DI AGONAL, 8-INCH, L.F. 160. 000 1.150 184. 00 0. 000 0.00 0. 000 0.00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 100. 000 3. 000 300. 00 0. 000 0. 00 0. 000 0.00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 1. 000 40. 000 40. 00 0. 000 0. 00 0. 000 0. 00
65215 NONMETALLIC CONDUI T, SCHEDULE L.F. 90. 000 3. 500 315. 00 0. 000 0.00 0. 000 0.00
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 1356. 000 4. 250 5763. 00 0. 000 0.00 0. 000 0.00
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 425. 000 5. 250 2231. 25 0. 000 0. 00 0. 000 0. 00
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 9. 000 475. 000 4275. 00 0. 000 0. 00 0. 000 0. 00
65401 CONCRETE BASES, TYPE 1 EACH 1. 000 575. 000 575. 00 0. 000 0.00 0. 000 0.00
65404 CONCRETE BASES, TYPE 7 EACH 4. 000 750. 000 3000. 00 0. 000 0.00 0. 000 0.00
65410 CONCRETE BASES, TYPE 6 EACH 4. 000 675. 000 2700. 00 0. 000 0.00 0. 000 0.00
65418 CONCRETE CONTROL CABI NET BASES EACH 2. 000 700. 000 1400. 00 0. 000 0. 00 0. 000 0.00
65566 ELECTRICAL WRE, LIGHTING NO L.F. 950. 000 0. 650 617.50 0. 000 0.00 0. 000 0.00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917003

| TEM

NUMBER

90004

90004

90004

90004

90004

90004

90004

90005

90005

ELECTRI CAL WRE, LIGHTING NO. L.F.
ELECTRI CAL WRE, LIGHTING NO. L.F.
POLES, TYPE 6 EACH
POLES, TYPE 7 EACH
TRAFF SI GNAL STANDARDS, ALUM N EACH
LUM NAI RES, UTILITY, 250 WATTS EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
LUMNR ARMS TRUSS TYP 4 1/2-1N EACH

SAW NG EXI STI NG PAVEMENT L. F.
M SC LS
90004A REMOVI NG ELECTRICAL & L

M SC LS
90004B REMOVI NG VAULTS, CABLE
DEADMVEN

M SC LS

90004C EXCAVATI ON FOR STRUCTUR
LANDI NGS & VAULTS

M SC LS
90004D TENSI ONI NG DEVI CE | NSTA
COORDI NATI ON

M SC LS
90004E TENSI ONI NG DEVI CES

M SC LS
90004F TUBULAR STEEL RAI LI NG

M SC LS
90004G S| ESMOGRAPH

M SC LS
90004H CRACK & DANMAGE SURVEY

M SC LS

90004J FERRY CABLES COORDI NATI
RELOCATI ON, AND THREADI NG

M SC LS
90004K FERRY CABLES
M SC EACH

90005A SOUTH SHORE DRI VE CABLE
TI E- BACK SYSTEM
M SC EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
6003. 000 0. 700
2964. 000 0. 800
4.000 950. 000
4.000 1050. 000
1. 000 300. 000
4. 000 185. 000
4.000 105. 000
3. 000 110. 000
1. 000 225. 000
220. 000 2.500
1. 000 450. 000
1. 000 11500. 000
1. 000 9000. 000
1. 000 10000. 000
1. 000 72489. 000
1. 000 25100. 000
1. 000 6000. 000
1. 000 5000. 000
1. 000 9000. 000
1. 000 159132. 000
1. 000 10000. 000
2.000 10000. 000

450.

11500.
9000.
10000.

72489.
25100.
6000.
5000.

9000.

159132.

10000.

20000.

00

00

00

00

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

e
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. 000
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. 000
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.00

.00

.00

.00

.00

.00

.00

.00

.00
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Bl DDER NO 6

UNI'T
BI D PRI

CeLooeeooee

e

CE

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

e

CeLooeeooee

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 04/ 17/ 03
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TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 20

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02

PROPCSAL: 20020917003

90005B SOUTH SHORE GUI DE CABLE
Tl E- BACK SYSTEM

90005 M SC EACH 2.000 10000. 000 20000. 00 . 000 .00 . 000
90005C NORTH SHORE GUI DE CABLE
Tl E- BACK SYSTEM

90005 M SC EACH 1. 000 11000. 000 11000. 00 . 000 .00 . 000
90005D NORTH SHORE DRI VE CABLE

90005 M SC EACH 2.000 11700. 000 23400. 00 . 000 .00 . 000
90005E NORTH SHORE GUI DE CABLE

90005 M SC EACH 4. 000 2000. 000 8000. 00 . 000 .00 . 000
90005F SINGLE BI T MOORI NG BOLL

90005 M SC EACH 2.000 325. 000 650. 00 . 000 .00 . 000
90005G CONNECTI ON TO SHED

90005 M SC EACH 1. 000 325. 000 325. 00 . 000 .00 . 000
90005H CONNECTI ON TO MESSAGE B

90005 M SC EACH 2.000 150. 000 300. 00 . 000 .00 . 000
90005J FERRY SI GNAL LI GHT

90005 M SC EACH 2.000 450. 000 900. 00 . 000 .00 . 000
90005K TRAFFI C SI GNAL FLASHER

90005 M SC EACH 4.000 195. 000 780. 00 . 000 .00 . 000
90005L LUM NAI RES, UTILITY, 15
MCDI FI ED

90030 M SC L.F. 250. 000 20. 000 5000. 00 . 000 .00 . 000
90030A DUCTI LE | RON PI PE CABLE
6- 1 NCH

90031 M SC S. F. 275. 000 100. 000 27500. 00 . 000 .00 . 000
90031A SQUTH LANDI NG VAULT Cov

90031 M SC S. F. 60. 000 100. 000 6000. 00 . 000 .00 . 000
90031B NORTH LANDI NG VAULT COV

90031 M SC S. F. 38. 000 240. 000 9120. 00 . 000 .00 . 000
90031C TROUGH COVERS

90031 M SC S. F. 210. 000 20. 500 4305. 00 . 000 .00 . 000
90031D MODULAR BLOCK GRAVITY W

90034 M SC CY. 301. 000 630. 000 189630. 00 . 000 .00 . 000
90034A CONCRETE MASONRY, LANDI
VAULTS

90036 M SC LB. 16130. 000 0.700 11291. 00 . 000 .00 . 000
90036A Hl GH STRENGTH BAR STEEL
REI NFORCEMENT, LANDI NGS & VAUL

90637 SAFETY FENCE L. F. 200. 000 2.000 400. 00 . 000 .00 . 000

PROPCSAL TOTAL. . ..... 1020338. 46 .00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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CERTI FI ED BY-
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PROPCSAL: 20020917003



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

20372

20401
20405
20411
20412
20416
20420
20480
20501
20610

20611

20801
21001
21301
30404
30419
30425
30708
40204

STATE PRQJECT(S): 1103-08-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ZENI TH TECH., I NC.

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.

| TEM DESCRI PTI ON UNI'T
RELATI ONSHI P BAR CHART PROGRES LS
CLEARI NG I.D.
GRUBBI NG I.D.

REMOVI NG SMVALL PI PE CULVERTS  EACH
REMOVI NG OLD STRUCTURE, STATIO LS
840+20. 56

REMOVI NG OLD STRUCTURE, STATIO LS
840+28. 42

REMOVI NG PAVEMENT S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M S.Y.
ABANDONI NG MANHCLES EACH
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 66- 32
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 66- 33

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY.
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED NUMBER 2 CY.
BREAKER RUN STONE CY.
CONCRETE BASE COURSE, 8-1NCH S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.

ESTI MATED
QUANTI TY

746.
801.
1114.
885.
. 000
3848.
. 000
29007.
. 000

9064.
1440.
. 000
17756.
. 000
4327.
2020.

778.

. 000

000
000
000
000

000

000

. 000

000
000

000
000

000
000

Bl DDER NO 1
UNI'T
BI D PRI CE

35500. 000

4. 000
2.500
1. 000
0. 700
0. 000
2.080
200. 000
5. 600
12000. 000

2000. 000
6. 000
15. 000
1000. 000
15. 000

20. 770
0. 800

LOCATI ON 66/ WASHI NGTON ~ COUNTY
STH 167, LANNON RD | NTER

35500.

2984.
2002.
1114.
619.
600.
8003.
2000.
162439.
12000.

2000.

54384.
21600.
1000.
124292.
945.
34616.
41955.
622.

USH 41, 45

WASHI NGTON COUNTY

Bl DDER NO 2
UNI'T
BI D PRI CE

50000. 000

4. 000
3. 000
0. 900
0. 500
0. 000
2.080
500. 000
5.210
8000. 000

8000. 000

5.210
16. 000
3000. 000
6. 860
20. 000
11.630
20. 770
0. 800

50000.

2984.
2403.
1002.
442.
1200.
8003.
5000.
151126.
8000.

8000.

47223.
23040.
3000.
121806.
1260.
50323.
41955.
622.

PAGE: 22

LETTI NG DATE: 09/17/02

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
3500. 000 3500. 00
25. 000 850. 00
25. 000 850. 00
250. 000 250. 00
72500. 000 72500. 00
72500. 000 72500. 00
4. 000 2984. 00
2.500 2002. 50
0. 900 1002. 60
0. 500 442.50
100. 000 600. 00
2.080 8003. 84
200. 000 2000. 00
5. 600 162439. 20
16000. 000 16000. 00
3000. 000 3000. 00
6. 000 54384. 00
17. 880 25747. 20
1000. 000 1000. 00
7.000 124292. 00
15. 000 945. 00
8. 000 34616. 00
23. 150 46763. 00
0. 800 622. 40



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
PG 58-28, LOWER LAYER

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURFACE, SAFETY | SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 8-1 NCH S.Y.
CONCRETE PAVEMENT APPROACH SLA S. Y.
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES CY.
EXPANSI ON DEVI CE, STRUCTURE LS
B- 66- 32

EXPANSI ON DEVI CE, STRUCTURE LS
B- 66- 33

CONC MASONRY ANCHORS, TYPE S, EACH
CONC MASONRY ANCHORS, TYPE S, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
HI GH STRENGTH BAR STEEL REI NF. LB.
COATED Hl GH STR BAR STL REINF, LB.
STRUCTURAL CARBON STEEL LB.
LAM NATED ELASTOMERI C BEARI NG EACH
WELDED STUD SHEAR CONNECTORS, EACH
FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 66- 32

FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 66- 33

CONCRETE SURFACE REPAI R S.F
STL PILING DELIV & DRIVEN, HP L.F.
FLOOR DRAINS, TYPE GC EACH

DOWNSPOUT, 6-1 NCH L. F.
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
PAI NTI NG EPOXY SYSTEM STRUCT L
B- 66- 32

PAI NTI NG, EPOXY SYSTEM STRUCT LS
B- 66- 33

TEMPORARY CULVERT PIPE, 12-1NC
TEMPORARY CULVERT PI PE, 18-1NC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

11437.
498.

11437.
7320.
122.
1190.
170.
524.
356.
1353.

. 000

1

1.

632.

16.
3355.
18440.
269060.
271440.
. 000
2124.
. 000

160.
3355.
. 000
. 000
. 000
. 000

30.
490.

000
000

000
000
000
000
000
000
000
000

000

000
000
000
000
000
000

000

. 000

000
000

. 000

000
000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT
0. 400 4574. 80

22.520 257561. 24

1. 000 7320. 00
62. 000 7564. 00
27. 300 32487. 00
26. 590 4520. 30
75. 010 39305. 24

4. 500 1602. 00

320. 000  432960. 00
7500. 000 7500. 00

10000. 000 10000. 00

9. 000 5688. 00
10. 000 160. 00
1.250 4193. 75
0. 450 8298. 00
0.510 137220. 60
0.880  238867. 20
325. 000 10400. 00
2.000 4248. 00
500. 000 3500. 00
500. 000 4500. 00
35. 000 5600. 00
20. 000 67100. 00
750. 000 1500. 00
100. 000 5000. 00
15. 000 960. 00

20000. 000 20000. 00
35000. 000 35000. 00

24. 000 720. 00
20. 000 9800. 00

Bl DDER NO 2
UNI'T
BI D PRI CE

10000. 000

500
000
000
450
490
850
000
. 500
. 000

w
=
MNOoOoooMxN

N
[$)]
o

450. 000

35. 000
14. 000
850. 000
70. 000
30. 000
23000. 000

36000. 000

46. 500
32. 000

257561.
7320.
7564.

32487.
4520.
39305.
1602.

405900.

8500.

10000.

4740.
128.
6710.
8298.
131839.
230724.
9920.
5310.
3150.

4050.

5600.
46970.
1700.
3500.
1920.
23000.

36000.

1395.
15680.

PAGE: 23
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Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 400 4574. 80

22.520 257561. 24

1. 000 7320. 00
62. 000 7564. 00
27. 300 32487. 00
34. 000 5780. 00

126. 000 66024. 00

5. 000 1780. 00

361. 000  488433.00
11800. 000 11800. 00

16765. 000 16765. 00

20. 000 12640. 00

20. 000 320. 00
2. 350 7884. 25
0.510 9404. 40

0.570 153364. 20
1.040  282297.60
360. 000 11520. 00

3.750 7965. 00
840. 000 5880. 00
840. 000 7560. 00

62. 000 9920. 00
18. 650 62570. 75
500. 000 1000. 00
35. 000 1750. 00
35. 000 2240. 00

24575. 000 24575. 00

48000. 000 48000. 00

25. 000 750. 00
20. 000 9800. 00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 24
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
52178 STL APRN ENDW. FR CLVT PIPE, S EACH 2.000 550. 000 1100. 00 170. 000 340. 00 550. 000 1100. 00
52205 RCCP, CL I, 24-1NCH L. F. 116. 000 55. 000 6380. 00 32.000 3712.00 55. 000 6380. 00
52207 RCCP, CL 111, 30-1NCH L.F. 10. 000 100. 000 1000. 00 42.000 420. 00 100. 000 1000. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 400. 000 400. 00 525. 000 525. 00 400. 000 400. 00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 5. 000 450. 000 2250. 00 590. 000 2950. 00 450. 000 2250. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 2.000 550. 000 1100. 00 685. 000 1370. 00 550. 000 1100. 00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 700. 000 700. 00 710. 000 710. 00 700. 000 700. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 935. 000 11.620 10864. 70 11.620 10864. 70 11. 250 10518. 75
60224 CONCRETE SAFETY | SLANDS S. F 1612. 000 3. 050 4916. 60 3. 050 4916. 60 2. 800 4513. 60
60305 TEMP PRECAST CONC BARR, CONTR L.F 7525. 000 6. 000 45150. 00 7.500 56437. 50 8. 600 64715. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F 7765. 000 2.000 15530. 00 2.750 21353. 75 3.590 27876. 35
60405 SLOPE PAVI NG, CRUSHED AGGREGAT S.Y. 710. 000 15. 000 10650. 00 20. 000 14200. 00 16. 850 11963. 50
60601 RI PRAP CY 92. 000 48. 000 4416. 00 29. 000 2668. 00 29. 000 2668. 00
60825 REINF CONC PIPE, CLASS IIl, SSL.F 128. 000 35. 000 4480. 00 33. 250 4256. 00 35. 000 4480. 00
60827 REINF CONC PIPE, CLASS III, SS L.F. 609. 000 45. 000 27405. 00 43. 500 26491. 50 45. 000 27405. 00
61121 I NLETS, TYPE 1 EACH 7.000 900. 000 6300. 00 700. 000 4900. 00 900. 000 6300. 00
61122 | NLETS, TYPE 3 EACH 4.000 800. 000 3200. 00 650. 000 2600. 00 800. 000 3200. 00
61158 | NLET COVERS, TYPE B-A EACH 2.000 365. 000 730. 00 334. 000 668. 00 365. 000 730. 00
61162 | NLET COVERS, TYPE B EACH 2.000 340. 000 680. 00 310. 000 620. 00 340. 000 680. 00
61163 | NLET COVERS, TYPE C EACH 2. 000 265. 000 530. 00 245. 000 490. 00 265. 000 530. 00
61167 | NLET COVERS, TYPE H EACH 1. 000 350. 000 350. 00 320. 000 320. 00 350. 000 350. 00
61176 | NLET COVERS, TYPE V EACH 1. 000 370. 000 370. 00 335. 000 335. 00 370. 000 370. 00
61180 | NLET COVERS, TYPE HM EACH 3. 000 365. 000 1095. 00 330. 000 990. 00 365. 000 1095. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F. 2010. 000 4.000 8040. 00 3. 250 6532. 50 4.000 8040. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 274.000 6. 000 1644. 00 7.500 2055. 00 6. 000 1644. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 4. 000 150. 000 600. 00 115. 000 460. 00 150. 000 600. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 198. 000 32.000 6336. 00 30. 500 6039. 00 30. 500 6039. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1091. 000 10. 600 11564. 60 9. 900 10800. 90 9. 900 10800. 90
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 580. 000 1740. 00 425. 000 1275. 00 425. 000 1275. 00
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH 3. 000 2250. 000 6750. 00 2250. 000 6750. 00 2250. 000 6750. 00
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH 4. 000 2250. 000 9000. 00 2250. 000 9000. 00 2250. 000 9000. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6. 000 50. 000 300. 00 75. 000 450. 00 65. 000 390. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6. 000 1890. 000 11340. 00 1805. 000 10830. 00 1805. 000 10830. 00
61601 WOVEN W RE FENCE L.F. 4968. 000 2. 450 12171. 60 2.100 10432. 80 2.100 10432. 80
61610 CHAIN LINK FENCE, 4 FT. L. F. 488. 000 16. 900 8247. 20 16. 910 8252. 08 16. 900 8247. 20
61910 MOBI LI ZATI ON LS 1. 000 115000. 000 115000. 00 161700. 000 161700.00  81000. 000 81000. 00
62001 CONCRETE CORRUGATED MEDI AN S. F. 957. 000 4.850 4641. 45 4.850 4641. 45 4.600 4402. 20
62002 CONCRETE MEDI AN BLUNT NOSE S. F. 254. 000 5. 250 1333. 50 5. 250 1333. 50 5. 500 1397. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

| TEM DESCRI PTI ON

ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON WAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C

I NLET PROTECTI ON, TYPE D
TEMPORARY DI TCH CHECKS, DELIVE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 20

SEEDI NG M XTURE NO 30

SEEDI NG M XTURE NO. 60

ERCSI ON CONTROL SOD

WOCD PCOSTS, 4X6-1 NCH X 18- FT.
HI G+ STRENGTH STRUCT STEEL, Sl
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SI GN
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |

MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS

CONTRACT AND ESTI MATE ENG NEER

soneggrorggnnsy

:

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY
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1460.
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2916.
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310.
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1971.
985.
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985.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

| TEM
NUMBER | TEM DESCRI PTI ON

63831 REMOVI NG STRUCTURAL STEEL SI GN
64181 OVERHEAD S| GN SUPPORT, STRUCTU
S-66- 203
64220 FIELD OFFICE, TYPE C
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SI GNS
64327 TRAFFI C CONTROL, SIGNS, FI XED
64329 TRAFF CNTRL, FLEXBLE TUBULAR M
64333 TRAFF CNTRL, FLEXBLE TUBULAR M
64501 GEOTEXTILE FABRI C, TYPE SAS
64503 GEOTEXTILE FABRIC, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI' MRKNG, CHANNELI ZI NG, 8-1N
64626 PVMI' MRKNG, SAME DAY, 4-1 NCH,
64635 PAVEMENT MARKI NG, RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64738 PAVEMENT MARKI NG, ARROWS, TYPE
64742 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64770 PVMI MRKNG, DI AGONAL, 12-1 NCH,
64774 PVMI MRKNG, DI AGONAL, 24-1 NCH,
64778 PAVEMENT MARKI NG, CURB, EPOXY
64790 PAVEMENT MARKI NG, | SLAND NOSE,
64902 TEMP PVMI' MRKG, 4-1NCH, REFLEC
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA
64907 TEMP PVMI' MRKNG, CHANNELI ZI NG
64909 TEMP PVMI' MRKNG, STOP LINE, 12
64910 TEMP PVMI MRKG STOP LNE 12IN R
64916 TEMP PVMI MRKNG, DI AG, 12-IN R
64917 TEMPORARY PAVEMENT MARKI NG AR

g;rrrr!—!—g;r!—!—g;g;g;g;rrg;!—rrw.w.m
QTTTTTTQTTTQQQQTTQTTT‘KKK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

116136. 000
3980. 000
7944. 000

48325. 000
25674. 000
461. 000
461. 000
461. 000

1141. 000
200. 000
30258. 000
8807. 000
1413. 000

14450. 000
281. 000
15. 000

14. 000

395. 000
460. 000

20535. 000
12736. 000
1075. 000
418. 000

116. 000
12. 000
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000
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000

100
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000
000
000
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000
320
650
000
000
350

. 000
115.
. 000
. 000
. 000
. 000
. 000
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000
210
930
420
630
790
790

. 000

1580.
1610.
400.
4312.
11844.
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263.
153.
323.
600.
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000

000
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. 000
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1610.
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11844.
451.
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153.
323.
600.
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DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM

NUMBER

65066

65219
65221
65235
65237
65250
65255
65306
65322
65401
65402
65403
65404
65405
65418
65419
65430
65432
65524
65526
65530
65534
65552
65557
65566
65567
65568
65569
65570
65572

| TEM DESCRI PTI ON

TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B- 66- 32

CONSTRUCTI ON STAKI NG, STRUCT L
B- 66- 33

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1 NCH

CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
JUNCTI ON BOXES, 14X8X6- 1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE BASES, TYPE 7
CONCRETE BASES, TYPE 8
CONCRETE CONTROL CABI NET BASES
CONC CNTRL CABI NET BASES, TYPE
TRNSFRVR BASE STD, 11 1/2-IN B
TRNSFRVR BASE BRKAWAY, 15-17 |
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TRAFF SI GNAL CABLE, 19 CONDUCT
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LI GHTING
ELECTRI CAL WRE, LI GHTING
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL WRE, LI GHTI NG
ELECTRI CAL WRE, LI GHTING

66665656

CONTRACT AND ESTI MATE ENG NEER

REERERERERER.
mmmmmmmmmmmm

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000
. 000
. 000
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. 000
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. 000
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. 000
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5021.
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5010.
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11040.
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36.
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35868.
50095.
6160.
4654.
9928.
6402.
33820.
7040.
5600.
1320.
3500.
2975.
5175.
1700.
1700.
4088.
5516.
100.
613.
2976.
1152.
5980.
2510.
2850.
2505.
4578.
7728.
1577.
36.
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33820.
7040.
5600.
1320.
3500.
2975.
5175.
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1700.
4088.
5516.
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613.
2976.
1152.
5980.
2510.
2850.
2505.
4578.
7728.
1577.
36.
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. 000

. 230
. 540
. 110
. 130
. 830
. 110
. 840
. 230
. 000
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. 530
. 290
. 810
. 590
. 590
. 950
. 980
. 610

710
210
020
020
510
400
510
610
710
810

. 010

1000.

36205.
50668.
6221.
4700.
10035.
6466.
34161.
7111.
5600.
1335.
3535.
3005.
5227.
1717.
1717.
4129.
5571.
102.
621.
3000.
1163.
6039.
2560.
2850.
2555.
4654.
7838.
1597.
36.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

65645

65646

65705
65707
65711
65713
65905
65927
65928
65930
65931
65938
66501
66502
90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
RM 122

ELEC SERVI CE, METER BREAKER PE
USH 45 & STH 167, NB RAMPS
ELEC SERVI CE, METER BREAKER PE
USH 45 & STH 167, SB RAMPS
ELEC SERV MAIN LUGS ONLY METER
HL- 66- VG

ELEC SERV MAIN LUGS ONLY METER
HL- 66- VA

POLES, TYPE 5

POLES, TYPE 7

POLES, TYPE A

POLES, TYPE E

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUM NAI RE ARMS, SI NGLE MEMBER,
LUMNR ARMS TRUSS TYP 6-1 N CLMP
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004B PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B- 66- 32

M SC

90004C PREPARATI ON AND COATI NG
FLANGES, STRUCTURE B- 66- 33

M SC

90004D FI ELD SYSTEM | NTEGRATOR
M SC

90004E FTMs DOCUMENTATI ON

M SC

90004F STRUCTURE OVERCOATI NG
& PRIM NG STRUCTURE B-66-32

M SC

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1. 000
1. 000
1. 000

14. 000
7.000
4. 000
7.000
8. 000
28. 000
4. 000
7.000

3. 000
7.000
2606. 000
1120. 000
1. 000

1. 000

1. 000
1. 000

1. 000

1. 000
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750. 000

750. 000

725. 000

725. 000

997. 000

1294. 000
1722. 000
2144. 000
344. 000

188. 000

174.000

235. 000

396. 000

531. 000

0. 450

7650. 000
7650. 000

6612. 000
8770. 000

19305. 000

19305. 000

725.

725.

13958.
9058.
6888.

15008.
9632.
5264.

696.
1645.
1188.
3717.
1172.
1568.
7650.

7650.

6612.

8770.

19305.

19305.
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BI D PRI CE

750.

750.
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725.
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1294.
1722.
2144.
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7650.
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6612.

8770.

19300.
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000
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13958.
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9632.
5264.
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3717.
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6612.

8770.

19300.

19300.
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757.

757.

732.

732.

1007.
1307.
1739.
2165.
347.
189.
175.
237.
400.
536.
. 450
. 400
7650.

7650.

6678.

8858.

19305.

19305.

580
320
320
070
070
400
660
470
900
760
370

000
360

000

000

790

590

000

000

732.

732.

14098.
9149.
6957.

15159.
9729.
5317.

703.
1661.
1200.
3754.
1172.
1568.
7650.

7650.

6678.

8858.

19305.

19305.

00

79

59

00

00
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CERTI FI ED BY-

TI TLE-
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90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90004G STRUCTURE OVERCOATI NG,
PRI M NG, STRUCTURE B- 66- 33

M SC

90004H PORTABLE DECONTAM NATI O
, PROJECT 1103-08-70

M SC

90004J TRAFFI C SI GNALS & STREE
USH 45 & STH 167 NB RAMPS

M SC

90004K TRAFFI C SI GNALS & STREE
USH 41 & STH 167 SB RAMPS

M SC

90004M STRUCTURE 12, STA. 825+
LT.

M SC

90005A LUM NARES, H G-WAY LI GH
200 WATTS HPS

M SC

90005AA REMOVE TYPE 5 BASE

M SC

90005B LUNI NARES, HI GHWAY LI GH
310 WATTS HPS

M SC

90005BB REMOVE CONCRETE BASE C
CABI NET

M SC

90005C LUM NARES, HI GMAY LI GHT
400 WATTS HPS

M SC

90005CC CCTV POLE MOUNTED CABI
M SC

90005D | NSTALLI NG STATE- FURNI S
HI GAWAY LI GHTI NG DI STRI BUTI ON
M SC

90005E MARKER POST, FLEXI BLE F
RAI L TERM NAL

M SC

90005EE ADVANCED FLASHER ASSEM
TYPE 1

M SC

90005F PAVEMENT MARKI NG, SYMBO
HOV

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED
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3500.
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2464.

560.

1460.

3706.
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1694.

300.
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000

000

000

000

000

000

000

000

000

000

500

000

000

1500.

7725.

6865.

1255.

3520.

120.

2464.

560.

1460.

3706.

1560.

217.

1694.

300.

PAGE:

LETTI NG DATE: 09/17/02

00

00

00

00

00

00

00

00

00

00

00

50

00

00

1500.

7803.

6934.

1500.

355.

121.

355.

282.

368.

3743.

787.

43.

855.

100.

000

030

340

000

560

210

560

830

690

430

880

500

560

000

1500.

7803.

6934.

1500.

3555.

121.

2488.

565.

1474.

3743.

1575.

217.

1711.

300.

00

03

34

00

60

21

92

66

76

43

76

50

12

00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

90005FF RAMP CONTROL S| GNAL AS
TYPE 2

M SC

90005G SOLAR, PORTABLE, LI GHT
DI ODE( LED) , CHANGEABLE MESSAGE
M SC

90005GG PAVEMENT MARKI NG, ARRO
TYPE 6, EPOXY

M SC

90005H DEL| NATCR POSTS, FLEXI B
M SC

90005HH CONCRETE BASE, CAMERA
M SC

90005J TRAFFI C CONTROL, | NTER
LANE CLOSURE

M SC

90005JJ CAMERA POLE, 50 FEET
M SC

90005K CONCRETE MASONRY ANCHOR
1/ 2- 1 NCH

M SC

90005KK FURNI SH CANERA ASSEMBL
M SC

90005L ANCHOR ASSEMBLIES, LI GH
M SC

90005LL | NSTALL CANERA ASSEMBL
M SC

90005M LOOP DETECTOR SPLI CE

M SC

90005MM | NSTALL ANALOG SPREAD-
ASSEMBLY ( POLE MOUNT)

M SC

90005N BREAKER PEDESTAL

M SC

90005P CONCRETE BASE, CONTROLL
M SC

90005PP ABANDON PULLBOXES

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

40.

114.

536.

. 000

000

. 000

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1043.

5000.

125.

32.

540.

150.

8534.

15.

5390.

350.

4696.

55.

1052.

750.

550.

80.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

3129.

10000.

125.

1280.

540.

17100.

8534.

8040.

5390.

700.

4696.

1320.

2104.

750.

1100.

320.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1043.

5000.

125.

37.

540.

150.

8534.

5390.

350.

4696.

55.

1052.

750.

550.

80.

000

000

000

500

000

000

000

. 000

000

000

000

000

000

000

000

000

3129.

10000.

125.

1500.

540.

17100.

8534.

3752.

5390.

700.

4696.

1320.

2104.

750.

1100.

320.

PAGE:

LETTI NG DATE: 09/17/02

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

1053.

5000.

125.

37.

545.

150.

8620.

20.

5444,

353.

4743.

55.

1062.

757.

555.

80.

540

000

000

500

450

000

200

090

440

540

430

560

630

580

560

810

3160.

10000.

125.

1500.

545.

17100.

8620.

10768.

5444,

707.

4743.

1333.

2125.

757.

1111.

323.

62

00

00

00

45

00

20

24

44

08

43

44

26

58

12

24



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

| TEM DESCRI PTI ON

M SC

90005Q RELOCATE FI ELD CABI NET
M SC

90005QQ FURNI SH TRAFFI C CONTRO
BARRI CADE, TYPE 111

M SC

90005R FURNI SH RAMP METER PROC
ASSEMBLY

M SC

90005RR FURNI SH VI DEO TRANSM T
M SC

90005S | NSTALL RAMP METER PROC
ASSEMBLY

M SC

90005SS | NSTALL VI DEO TRANSM T
M SC

90005T HOV PROGRAMMABLE LOG C
M SC

90005TT FURN SH VI DEO RECEI VER
M SC

90005U JUNCTI ON BOXES, 36X30X1
M SC

90005UU | NSTALL VI DEO RECEI VER
M SC

90005V REMOVI NG RAI SED PAVEMEN
M SC

90005V REMWVI NG BEARI NGS, SPE
M SC

90005WN MANHOLE COVERS, TYPE M
COVMMUNI CATI ONS

M SC

90005XX MANHOLES, TYPE 1, SPEC
M SC

90005Y REMOVE MANHOLE, TYPE 1
M SC

90005Z REMOVE PULL BOXES

M SC

90008A SOLAR, PORTABLE, LIGHT

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

16.

30.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1100.

360.

11866.

2152.

1052.

641.

1747.

2152.

2450.

641.

45.

100.

397.

1200.

400.

80.

75.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1100.

19800.

11866.

2152.

1052.

641.

3494.

2152.

4900.

641.

720.

3000.

2382.

7200.

1200.

720.

7500.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

1100.

360.

11866.

2152.

1052.

641.

1747.

2152.

2450.

641.

45.

200.

397.

2131.

360.

80.

75.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2152.

1052.

641.

3494.

2152.

4900.

641.

720.

6000.

2382.

12786.

1080.

720.

7500.

PAGE:

LETTI NG DATE: 09/17/02

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

1111.

360.

11985.

2173.

1062.

647.

1764.

2173.

2474.

647.

45.

256.

401.

2152.

363.

80.

75.

110

000

860

740

630

470

650

740

750

470

000

480

010

530

640

810

000

1111.

19800.

11985.

2173.

1062.

647.

3529.

2173.

4949.

647.

720.

7694.

2406.

12915.

1090.

727.

7500.

86

74

63

47

30

74

50

47

00

40

06

18

92

29

00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917004

90008

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90033

90035

90037

DI ODE( LED) , CHANGEABLE MESSAGE

M SC

90008C TRAFFI C CONTROL. TRAI L-
SI GNS

M SC

90030A CONCRETE CURB AND GUTTE
, TYPE D, 4-1NCH MOUNTABLE

M SC

90030B REMOVI NG STCRM SEVER, 1
M SC

90030D CONDUI T, MULTI-CELL, 4-
SPECI AL

M SC

90030E CONDUI T, MULTI - CELL, 4-
UNDERGROUND ONLY

M SC

90030F POWER DI STRI BUTI ON CABL
4- CONDUCTOR, NO. 6

M SC

90030G POWER DI STRI BUTI ON CABL
4- CONDUCTOR, NO. 10

M SC

90030H TRAFFI C SI GNAL CABLE, 5
, NO. 10

M SC

90030J CONCRETE BARRI ER, SI NGL
TYPE EHF

M SC

90030K SPREAD SPECTRUM RADI O A
CABLE, 1/2-1NCH

M SC

90030L POVER DI STRI BUTI ON CABL
CONDUCTOR, NO. 14

M SC

90031A TEMPORARY SHORI NG

M SC

90033A GEOTEXTI LE FABRI C, TYPE
M SC

90035A ASPHALTI C MATERI AL FOR
M XES, PG 64-28, UPPER LAYER
M SC

90037A TEST ROLLI NG

CONTRACT AND ESTI MATE ENG NEER

TON

STA.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4874.

3070.

307.

334.

2990.

24.

453.

1954.

150.

100.

966.

1760.

264.

188.

97.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

10.

18.

78.

15.

160.

25.

. 350

040

. 000

000

. 500

. 000

. 300

. 500

690

. 000

. 600

000

. 500

000

000

1705.

30822.

2149.

6012.

25415.

48.

588.

2931.

11803.

200.

579.

26400.

660.

30080.

2425.

90

80

00

00

00

00

90

00

50

00

60

00

00

00

00

10.

17.

18.

78.

18.

160.

25.

. 350

040

000

000

. 500

. 000

. 300

. 500

690

. 000

. 600

000

. 500

000

000

1705.

30822.

52109.

6012.

25415.

48.

588.

2931.

11803.

200.

579.

31680.

660.

30080.

2425.

PAGE:

32

LETTI NG DATE: 09/17/02

90

80

00

00

00

00

90

00

50

00

60

00

00

00

00

10.

18.

92.

14.

160.

25.

. 350

800

. 000

180

. 590

. 020

. 310

. 520

000

. 020

. 610

560

. 500

000

000

1705.

33156.

2149.

6072.

25684.

48.

593.

2970.

13800.

202.

589.

25625.

660.

30080.

2425.

90

00

00

12

10

48

43

08

00

00

26

60

00

00

00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917004

| TEM

NUMBER

90521

90616
90637
90712
90997
90998
90999

| TEM DESCRI PTI ON UNI'T

GRADE, SHAPE & FI Nl SH FOR BEAM EACH
M LL AND RELAY ASPHALTI C PAVEM S. Y

QWP, BASE COURSES TON
BRI DGE JACKI NG, STRUCTURE LS
B- 66- 32

BRI DGE JACKI NG, STRUCTURE LS
B- 66- 33

QW READY M XED CONC MASONRY F C. Y.
QW, BRDG STRGTH | NCENTI VE CON DOL
CONTAI N & COLLECT WASTE MATERI LS
B- 66- 32

CONTAI N & COLLECT WASTE MATERI LS
B- 66- 33

MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE L.F
TRAFFI C CONTROL, COVERI NG SI GN EACH
ON- THE-JOB TRAI NI NG, ASP-1T &R HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP- 1 HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

12.
2360
27.
400.
400.
1600

PROPCSAL TOTAL

. 000

. 000
. 000
. 000

. 000

000
000
000
000
000
000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
250. 000 250. 00
0. 700 9286. 90
0. 200 3844. 40

10000. 000 10000. 00

12. 000 15876. 00
1. 000 13530. 00

5265. 000 5265. 00
5265. 000 5265. 00
32. 000 384. 00
2.000 4720. 00
25. 000 675. 00
2.000 800. 00

4. 000 1600. 00
2.000 3200. 00
3439314. 30

PAGE: 33

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
1300. 000 1300. 00
0. 700 9286. 90
0. 200 3844. 40
18000. 000 18000. 00
18000. 000 18000. 00
12. 000 15876. 00
1. 000 13530. 00
5300. 000 5300. 00
5300. 000 5300. 00
39. 500 474.00
2.050 4838. 00
25. 000 675. 00
2. 000 800. 00
4. 000 1600. 00
2.000 3200. 00
3563999. 36

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
175. 000 175. 00
0. 700 9286. 90
0. 180 3459. 96

12500. 000 12500. 00

15. 000 19845. 00
1. 000 13530. 00

5265. 000 5265. 00
5265. 000 5265. 00
39. 500 474.00
2.050 4838. 00
25. 000 675. 00
2.000 800. 00

4. 000 1600. 00
2.000 3200. 00
3754757. 70



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917005

20302

20335
20401
20405
20411
20418
20419
20422
20424
20501
20620

20621

21001
21301
30404
30426
30709
30820
40204
40301

STATE PRQJECT(S): 2565- 05- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 34

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

PAYNE & DOLAN, | NC

R NO 1
R NO 2: WM BEAUDO N & SONS
R NO 3

I NC.
BLACK DI AMOND GROUP. | NC.

| TEM DESCRI PTI ON UNI T
CLEARI NG 1.D.
GRUBBI NG 1.D.
ROADSI DE CLEARI NG STA
REMOVI NG OLD CULVERT, STATION LS
139+50
REMOVI NG OLD CULVERT, STATION LS
95+71
REMOVI NG SMALL PI PE CULVERTS EACH
REMOVI NG PAVEMENT S. Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L.F
REMOVI NG PAVEMENT, BUTT JO NTS S.Y
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG CONCRETE BASES EACH
REMOVI NG MARKER POSTS EACH
COVMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, CUL LS

B- 40- 155
EXCAVATI ON FOR STRUCTURES, CUL LS
C-40-78

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 9-INCH S.Y.
BASE PATCHI NG, CONCRETE S.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ESTI MATED
QUANTI TY

1300
. 000
3958.
1300

994.

424,
4233.
17680

. 000

. 000
994.
5882.
304.
4284
7633.
13.
. 000
2765.
. 000

000
000
000
000
000
000

000

. 000

000

000
000
000
000
000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

5000. 000

500. 000
4. 000
4.250
1. 000
2.920
2. 450
120. 000
25. 000
11.000
17500. 000

17000. 000

24.000
550. 000
9. 250
10. 000
27.250
41. 500
0. 800
0. 350

LETTI NG DATE: 09/17/02

LOCATI ON 40/ M LWAUKEE COUNTY

5000

500.
3976.
24998.
304.
125009.
18700
1560

30415.
17500

17000

31200.
550.
36611.
13000
27086.
17596
3386.
6188.

GREEN BAY RD
STH 57
M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
14. 950 598. 00 14. 950 598. 00
6. 950 278. 00 6. 950 278. 00
119. 500 4660. 50 119. 500 4660. 50
9000. 000 9000. 00 9000. 000 9000. 00
5000. 000 5000. 00 5000. 000 5000. 00
600. 000 600. 00 500. 000 500. 00
3. 150 3131.10 4. 250 4224.50
2.950 17351. 90 4.000 23528. 00
2. 000 608. 00 1. 000 304. 00
2.450 10495. 80 2. 890 12380. 76
2.780 21219. 74 2.400 18319. 20
100. 000 1300. 00 120. 000 1560. 00
20. 000 40. 00 25. 000 50. 00
14. 250 39401. 25 11.000 30415. 00
17500. 000 17500. 00 17500. 000 17500. 00
17000. 000 17000. 00 17000. 000 17000. 00
24.000 31200. 00 24.000 31200. 00
1500. 000 1500. 00 12000. 000 12000. 00
7.700 30476. 60 9. 250 36611. 50
8. 900 11570. 00 10. 000 13000. 00
24.800 24651. 20 27.250 27086. 50
44. 950 19058. 80 41. 500 17596. 00
1. 250 5291. 25 1. 050 4444, 65
0. 350 6188. 00 0. 350 6188. 00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917005

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL

41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
50401 CONCRETE MASONRY, CULVERTS CY.

50505 HI GH STRENGTH BAR STEEL REI NF. LB.
50512 COATED H GH STR BAR STL REINF, LB.

50601 STRUCTURAL CARBON STEEL LB.

50915 CONCRETE SURFACE REPAI R S. F.

51370 STEEL RAILING TYPE W STRUCTU LS
C-40-78

51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y.

52098 CLEANI NG CULVERT PI PES EACH

52141 CORRUGATED STEEL PI PE ARCH, 49 L.F.
52147 STL APRON ENDW. FOR CLVRT PI PE EACH
52148 STL APRON ENDW. FOR CLVRT PI PE EACH
52149 STL APRON ENDW. FOR CLVRT Pl PE EACH
52167 STL APRON ENDW. FOR Pl PE ARCH, EACH
60124 CONCRETE CURB AND GUTTER, 31-1 L.F.

60602 HEAVY RI PRAP CY.
61159 | NLET COVERS, TYPE Ms-A EACH
61175 | NLET COVERS, TYPE X EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH

61406 ANCHORAGES FOR STEEL PLATE BEA EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62003 CONCRETE MEDI AN SLOPED NOSE S. F
62501 TOPSQA L S Y.
62702 MJILCH NG S.Y.
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI T

QUANTI TY BI D PRI CE AMOUNT

1061. 000 75. 000 79575

17680. 000 21.750 384540

11700. 000 1. 000 11700

20. 000 7.000 140

600. 000 8. 500 5100

209. 000 365. 000 76285

13030. 000 0. 640 8339

6600. 000 0. 800 5280

50. 000 15. 000 750

84. 000 45. 000 3780

1. 000 4900. 000 4900

27.000 11. 000 297.

1. 000 500. 000 500

54. 000 90. 000 4860.

2. 000 200. 000 400.

4.000 225. 000 900.

2.000 250. 000 500.

2.000 600. 000 1200.

5882. 000 9. 750 57349.

30. 000 60. 000 1800.

1. 000 500. 000 500.

3. 000 500. 000 1500.

4.000 350. 000 1400.

19. 000 300. 000 5700.

2.000 300. 000 600.

13. 000 40. 000 520.

369. 000 10. 900 4022.

2.000 2100. 000 4200.

1. 000 600. 000 600.

1. 000 36930. 000 36930.

378. 000 6. 000 2268.

10896. 000 2.000 21792.

13396. 000 0. 500 6698.

625. 000 1.500 937.

625. 000 1.500 937.

63. 000 3. 000 189.

3. 000 200. 000 600.

Bl DDER NO 2

UNI'T
BI D PRI CE

11. 000

. 000

297.
1200.
7560.
280.
640.
360.
1200.
48820.
1800.
324.
1185.
1520.
6650.
600.
390.
4059.
3600.
1500.
52800.
1833.
31271.
2009.
531.
531.
5.

225.

PAGE:

Bl DDER NO 3
UNI'T
BI D PRI CE
148540.
337688.
11700.
96.
3540.
76285.
8339.
5280.
750.
3780.
4900.

. 000

- 000

35

LETTI NG DATE: 09/17/02

190980.
358020.
11700.
140.
5100.
76285.
8339.
5280.
750.
3780.
4900.

297.
2000.
6480.
700.
1500.
780.
1300.
57349.
1800.
400.
1350.
1600.
6175.
600.
520.
4022.
4200.
1300.
46000.
2268.
24516.
1205.
375.
531.
6.

300.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917005

| TEM
NUMBER

| TEM DESCRI PTI ON

MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C

I NLET PROTECTI ON, TYPE D
TEMPORARY DI TCH CHECKS, DELIVE
TEMPCORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

WOOD POSTS, 4X4-1NCH X 12-FT
WOOD POSTS, 4X6-1NCH X 16-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1 NCH

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
3. 000 250. 000 750. 00
124.000 2.000 248. 00
124. 000 2.500 310. 00
11. 000 35. 000 385. 00
34. 000 65. 000 2210. 00
1. 000 100. 000 100. 00
1947. 000 3. 000 5841. 00
1947. 000 3. 000 5841. 00
7.000 100. 000 700. 00
385. 000 3. 000 1155. 00
201. 000 5. 000 1005. 00
5. 000 48. 000 240. 00
89. 000 60. 000 5340. 00
943. 150 14.300 13487. 05
2.000 50. 000 100. 00
140. 000 20. 000 2800. 00
96. 000 20. 000 1920. 00
1. 000 2000. 000 2000. 00
1. 000 7500. 000 7500. 00
32. 000 45. 000 1440. 00
1968. 000 0. 300 590. 40
2522. 000 0. 450 1134. 90
6084. 000 0. 200 1216. 80
1656. 000 0. 200 331. 20
2745. 000 0. 450 1235. 25
1. 000 1400. 000 1400. 00
4200. 000 0. 250 1050. 00
40. 000 20. 000 800. 00
34259. 000 0. 220 7536. 98
300. 000 0. 600 180. 00
136. 000 5. 000 680. 00
7.000 90. 000 630. 00
5. 000 90. 000 450. 00
335. 000 3. 200 1072. 00
32. 000 40. 000 1280. 00
1134. 800 3. 200 3631. 36
61. 600 3. 500 215. 60
196. 300 11. 000 2159. 30

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

PAGE: 36

LETTI NG DATE: 09/17/02

Bl DDER NO 3
UNI T

AMOUNT  BI D PRI CE AMOUNT
300. 00 150. 000 450. 00
124.00 1. 000 124.00
124.00 1. 000 124.00
550. 00 60. 000 660. 00
986. 00 40. 000 1360. 00
150. 00 150. 000 150. 00
6814. 50 4.000 7788. 00
7301. 25 4.000 7788. 00
210. 00 28. 000 196. 00
962. 50 2.000 770. 00
994. 95 4. 300 864. 30
225.00 48. 000 240. 00
4717. 00 60. 000 5340. 00
14618. 83 14.300 13487. 05
70. 00 50. 000 100. 00
2520. 00 20. 000 2800. 00
2016. 00 20. 000 1920. 00
4000. 00 3000. 000 3000. 00
7500. 00 7500. 000 7500. 00
1440. 00 45. 000 1440. 00
590. 40 0. 300 590. 40
1134. 90 0. 450 1134. 90
1216. 80 0. 200 1216. 80
331. 20 0. 200 331. 20
1235. 25 0. 450 1235. 25
1400. 00 1400. 000 1400. 00
1050. 00 0. 250 1050. 00
800. 00 6. 000 240. 00
7536. 98 0. 220 7536. 98
180. 00 0. 600 180. 00
680. 00 5. 000 680. 00
630. 00 90. 000 630. 00
450. 00 90. 000 450. 00
1072. 00 3. 200 1072. 00
1280. 00 40. 000 1280. 00
3631. 36 3. 200 3631. 36
215. 60 3.500 215. 60
2159. 30 11. 000 2159. 30



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917005

| TEM
NUMBER | TEM DESCRI PTI ON

65237 CONDUI T, SPECI AL, 3-1NCH
65250 LOOP DETECTOR CONDUI T
65255 LOOP DETECTOR SLOTS
65306 PULL BOXES, STEEL, 24X36-1NCH
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65419 CONC CNTRL CABI NET BASES, TYPE
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO
65532 TRAFF SI GNAL CABLE, 15 CONDUCT
65557 ELECTRI CAL W RE, TRAFFI C SI GNA
65580 LOOP DETECTOR LEAD I N CABLE
65585 LOOP DETECTOR W RE
65615 ELEC SERVI CE, METER BREAKER PE
STH 57 & GOODHOPE RD
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90004 M SC
90004A TRAFFI C SI GNALS,
STH 57 & GOOD HOPE RD
90004 M SC
90004B SALVAGE TRAFFI C SI GNALS
STH 57 & GOOD HOPE RD
90005 M SC
90005A REMOVI NG PULL BOXES
90005 M SC
90005B MARKER POST, FLEXI BLE,
RAI L TERM NAL

90005 M SC

90005C SANI TARY MANHOLE SEALS
90030 M SC

90030A CULVERT PI PE LI NERS, 24
90031 M SC

90031A TEMPORARY SHORI NG

90033 M SC
90033A REMOVI NG ASPHALTI C PAVE
PROFI LE M LLI NG

90037 M SC

EACH

EACH

EACH

S. F.

S Y.

STA.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1595.
2706.
5677.
6818.

1223.
7027.
. 000

12.

114.
1300.

50405.

17.

000

. 000

000

. 000

. 000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

7056.

80.

35.

500.

74.

14.

350.

000

000

000

000

000

500

. 390

000

960.

70.

1000.

8436.

18850.

19657.

5950.

.00

00

00

00

00

00

95

00

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
13. 000 12547. 60
2. 800 5373. 20
11. 000 15601. 30
380. 000 6840. 00
280. 000 1680. 00
440. 000 1760. 00
800. 000 800. 00
0. 600 252. 60
0.700 133. 14
1.500 2393. 70
0. 450 1218. 11
0.700 3973. 97
0. 500 3409. 10
750. 000 750. 00
0. 600 733. 80
1. 250 8783. 75
10315. 000 10315. 00
7056. 000 7056. 00
80. 000 960. 00
35. 000 70. 00
340. 000 680. 00
87.000 9918. 00
14. 500 18850. 00
0. 640 32259. 20
225. 000 3825. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

7056.

80.

35.

400.

74.

14.

350.

000

000

000

000

000

500

. 720

000

960.

70.

800.

8436.

18850.

36291.

5950.

.00

00

00

00

00

00

60

00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 38
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917005
90037A REDI TCHI NG
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 20. 000 32. 000 640. 00 30. 000 600. 00 32. 000 640. 00

PROPCSAL TOTAL. . ..... 1238409. 39 1282212. 62 1363048. 61



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

STATE PRQJECT(S): 2714-00-70

TYPE OF WORK

ZENI TH TECH., | NC

EDWARD KRAEMER & SONS

1

2 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
3:  LUNDA CONSTRUCTI ON COVPANY
4

Bl DDER NO 1

UNI'T
Bl D PRI CE

LOCATI ON 67/ WAUKESHA

DELAFI ELD RD
CTH DR
WAUKESHA COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

COUNTY

PAGE:

39

LETTI NG DATE: 09/17/02

20634

20901
21301
30404
40204
40301
40501
40722
41605

GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON
20+000

REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG BUI LDI NGS, PARCEL

2

COVMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-67-3

EXCAVATI ON FOR STRUCT., RETAI N
R-67-63

EXCAVATI ON FOR STRUCT., RETAIN
R-67- 64

EXCAVATI ON FOR STRUCT., RETAI N
R-67-65

EXCAVATI ON FOR STRUCT., RETAIN
R-67- 66

GRANULAR BACKFI LL

FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
CONCRETE DRI VEWAY, 150 MM

I NC.

ESTI MATED
UNI T QUANTI TY
40M 3. 000
40M 3. 000
LS 1. 000
M 20. 000
M 75. 000
LS 1. 000
VB 2460. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
M8 2040. 000
LS 1. 000
MG 1050. 000
L 380. 000
MG 630. 000
MG 40. 000
MG 630. 000
M 25. 000

10. 200
40000. 000

4000. 000

15000. 000

5000. 000

9000. 000

18. 050
1200. 000
11.750
0. 750
0. 900
205. 000
29. 000
36. 000

9000

36822.
1200
12337
285.
567.
8200
18270
900.

.00

.00

.00

9700. 000

24000. 000

9800. 000

14400. 000

12.750
1000. 000
11.750
0. 660

1. 060
192. 000
29. 200
48. 450

14400

26010
1000
12337
250.
667.
7680
18396
1211.

.00

.00

.00

00

00
00
50
80

00
00
25

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
293. 000 879. 00
293. 000 879. 00
35000. 000 35000. 00
4.900 98. 00
3. 250 243.75
1000. 000 1000. 00
12. 000 29520. 00
45000. 000 45000. 00
16500. 000 16500. 00
27000. 000 27000. 00
16000. 000 16000. 00
27000. 000 27000. 00
18. 000 36720. 00
3000. 000 3000. 00
11. 750 12337.50
0. 660 250. 80
1. 060 667. 80
192. 000 7680. 00
29. 200 18396. 00
52. 000 1300. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE MASONRY, BRI DGES

PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
CI P CONC PILING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, APRON ENDWALLS, 375 MM
CONCRETE CURB AND GUTTER, 450

Rl PRAP

REI NF CONC PI PE, CLASS |
REI NF CONC PI PE, CLASS |
CATCH BASI NS, TYPE 2
MANHOLES, TYPE 1

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE Z
MOBI LI ZATI ON

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B
SEEDI NG M XTURE NO. 40

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
360. 000 99720. 00
2.000 384. 00
310. 000 111786. 00
1. 050 8337. 00
1. 050 4788. 00

85. 000 7310. 00
15. 000 735. 00
700. 000 700. 00
22.600 6215. 00
60. 000 180. 00
158. 000 4108. 00
160. 000 4480. 00
2425. 000 7275. 00
1280. 000 1280. 00
460. 000 460. 00
510. 000 1530. 00
62500. 000 62500. 00
2.700 1026. 00

0. 300 114.00
4.000 140. 00
4.000 140. 00
2.000 490. 00
2.500 612.50

0. 250 61. 25
150. 000 300. 00
200. 000 400. 00
1. 000 25.00

1. 000 25.00

1. 300 2476. 50
22.500 1237. 50
60. 000 180. 00
40. 000 120. 00
1. 000 10. 00
15. 000 60. 00

PAGE:

40

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
440. 000 121880. 00
4. 000 768. 00
550. 000 198330. 00
1. 000 7940. 00
1. 000 4560. 00
1.500 18855. 00
1. 500 18675. 00
44.000 123376. 00
107. 000 9202. 00
57. 000 4902. 00
55. 000 2695. 00
360. 000 360. 00
35. 800 9845. 00
55. 500 166. 50
92.500 2405. 00
105. 000 2940. 00
450. 000 1350. 00
1195. 000 1195. 00
200. 000 200. 00
250. 000 750. 00
79123. 750 79123. 75
7.000 2660. 00
0. 900 342.00
10. 000 350. 00
10. 000 350. 00
4.100 1004. 50
4.100 1004. 50
0.500 122.50
200. 000 400. 00
250. 000 500. 00
2.400 60. 00
2. 400 60. 00
1. 500 2857.50
28. 100 1545. 50
100. 000 300. 00
45. 000 135. 00
3. 300 33.00
44.100 176. 40

Bl DDER NO 3

UNI'T
BI D PRI CE

165.
1000
1300

325.

325.

116700.
3

0

10

10

4

4

0

200
250.

28.
100
45.
. 300
44

000
000

100



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM
NUMBER

65068

65069

66501
90002

90003

90003

90004

90004

90004

| TEM DESCRI PTI ON

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B-67-3

CONSTRUCTI ON STAKI NG, STRUCT L
R-67-63

CONSTRUCTI ON STAKI NG, STRUCT L
R-67- 64

CONSTRUCTI ON STAKI NG, STRUCT L
R-67-65

CONSTRUCTI ON STAKI NG, STRUCT L
R-67- 66

SAW NG EXI STI NG PAVEMENT

M SC

90002A ARCHI TECTURAL SURFACE T
M SC

90003A EXPANDED POLYSTYRENE BL
M SC

90003B FI ELD STONE RI PRAP

M SC

90004A TUBULAR RAI LI NG TYPE F,
MODI FI ED, STRUCTURE B-67-3

M SC

90004B TUBULAR RAI LI NG TYPE F,
MODI FI ED, STRUCTURE R-67-63

M SC

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

160.

275.

84
292.

1511.

152.

. 000

. 000

. 000

000
000

000

000

. 000

. 000

. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
1500. 000 1500. 00
1717. 000 1717. 00
0.730 2207.52
0. 050 302. 40
1.990 6686. 40
1450. 000 1450. 00
1. 050 2152.50
5. 000 45. 00
5. 000 1270. 00
1.670 1102. 20
150. 000 600. 00
3. 000 480. 00
3. 000 480. 00
3. 000 825. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
5. 000 420. 00

80. 000 23360. 00

67. 750 102370. 25

85. 000 12920. 00

5850. 000 5850. 00

4675. 000 4675. 00

14775. 000 14775. 00

PAGE:

41

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
4000. 000 4000. 00
1716. 780 1716. 78
0.730 2207.52
0. 050 302. 40
1.990 6686. 40
1450. 000 1450. 00
1. 250 2562. 50
1. 250 11.25
4.000 1016. 00
1.670 1102. 20
150. 000 600. 00
3. 000 480. 00
3. 000 480. 00
3. 000 825. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
500. 000 500. 00
7.150 600. 60
71.000 20732. 00

68. 000 102748. 00

55. 000 8360. 00
5850. 000 5850. 00
4675. 000 4675. 00

14775. 000 14775. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

500

500

500.

500

70

60

5850

4675.

14775

000

000

000

. 920
. 750

000

000

000

000

000

500

500

500

413.
7227.

105770

9120

5850

4675.

14775

00

00

00

28
00

00

00

00

00

00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917006

90004

90004

90004

90501
90502

90004C TUBULAR RAI LI NG, TYPE F,
MODI FI ED, STRUCTURE R-67-64

M SC LS
90004D TUBULAR RAI LI NG TYPE F,
MODI FI ED, STRUCTURE R-67-65

M SC LS
90004E TUBULAR RAI LI NG TYPE F,
MODI FI ED, STRUCTURE R-67-66

M SC LS
90004F, ADJ OF PRES SEVEER CO VA
LOC BOX VALVE BOX & CURB STCOP

QW READY M XED CONC MASONRY F M3
QW, BRDG STRGTH | NCENTI VE CON DOL

PROPCSAL TOTAL....... 967567.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1. 000 5300. 000 5300.

1. 000 9250. 000 9250.

1. 000 500. 000 500.
277.000 13. 000 3601.
2770. 000 1. 000 2770.

00

00

00

00

00

02

5300. 000

9250. 000

2100. 000

28. 780
1. 000

5300.

9250.

2100.

7972.

2770.

995281.

PAGE:

42

LETTI NG DATE: 09/17/02

00

00

00

06

00

96

5300. 000

9250. 000

1000. 000

15. 000
1. 000

5300.

9250.

1000.

4155.

2770.

1068226.

00

00

00

00

00

63



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

BIDDER NO 1: ZENITH TECH., INC
BI DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVMPANI ES
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 4: EDWARD KRAEMER & SONS, | NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 3. 000 293. 000
20104 GRUBBI NG 40M 3. 000 293. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 18000. 000
20+000
20411 REMOVI NG GUARDRAI L M 20. 000 3. 500
20412 REMOVI NG FENCE M 75. 000 2. 600
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 3000. 000
2
20501 COMMON EXCAVATI ON VB 2460. 000 7.000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 61140. 000
B-67-3
20631 EXCAVATION FOR STRUCT., RETAIN LS 1. 000 15000. 000
R-67-63
20632 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 32500. 000
R-67- 64
20633 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 15000. 000
R-67-65
20634 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 28000. 000
R-67- 66
20901 GRANULAR BACKFI LL VB 2040. 000 13. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 1050. 000 9. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 380. 000 0. 660
40301 QWP, ASPHALTI C M XTURE MG 630. 000 1. 060
40501 ASPHALTI C MATERI AL FOR PLANT M MG 40. 000 192. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 630. 000 29. 200
41605 CONCRETE DRI VEWAY, 150 MM M 25. 000 48. 450
50201 CONCRETE MASONRY, BRI DGES VB 277.000 400. 000
50265 PROTECTI VE SURFACE TREATMENT M2 192. 000 3. 250
50405 CONCRETE MASONRY, RETAI NI NG WA M3 360. 600 349. 000
50504 H GH STRENGTH BAR STEEL REI NF. KG 7940. 000 1.140
50506 H GH STRGTH BAR STEEL REINF, R KG 4560. 000 1.140
50511 COATED HI GH STR BAR STL REINF, KG 12570. 000 1.390

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

15000.

28000.

26520.
2000.
9450.
250.
667.
7680.
18396.
1211.
110800.
624.
125849.
9051.
5198.

17472.

.00

.00

00

Bl DDER NO 5

UNI'T

BI D PRI CE

e

COLLOOLELOO00LO0

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

AMOUNT

e

COOLOOOLOO00R00
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CE
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DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM

NUMBER

Cl P CONC PI LING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, APRON ENDWALLS, 375 MM
CONCRETE CURB AND GUTTER, 450

Rl PRAP

REI NF CONC PI PE, CLASS 11
REI NF CONC PI PE, CLASS 11
CATCH BASI NS, TYPE 2
MANHOLES, TYPE 1

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE Z

MOBI LI ZATI ON

TOPSA L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG M XTURE NO. 40
FI ELD OFFI CE, TYPE B
TRAFFI C CONTRCL

TRAFFI C CONTROL, BARRI CADES, T
WARNI NG LI GHT

TRAFFI C CONTROL,
TRAFFI C CONTROL, S| GNS
TRAFFI C CONTROL, DETOUR

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED

Bl DDER NO 4

UNI'T

QUANTI TY BID PRI CE

COATED HI GH STR BAR STL REI NF, KG

3024.
6048.
3360.

1.

- 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COOOOOOROO00LLO0OLOO00L0000O000OC000000

COLOOOOROO00LLO0OLO000000000000O000000

PAGE:
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Bl DDER NO 6

UNI'T
BI D PRI

COLOOOOROO00LLO0OLO000O0000O0000C000000

CE

COLOOOOLOO00LLO00L0000O0000O000OO000000



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917006

| TEM
NUMBER

65069

66501
90002

90003

90003

90004

90004

90004

90004

90004

GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

M
me
"4

PAVEMENT MARKI NG 100 MM EPOX M

CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L

B-67-3

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-63

CONSTRUCTI ON STAKI NG, STRUCT L

R-67- 64

CONSTRUCTI ON STAKI NG, STRUCT L

R-67-65

CONSTRUCTI ON STAKI NG, STRUCT L

R-67- 66
SAW NG EXI STI NG PAVEMENT
M SC

90002A ARCHI TECTURAL SURFACE T

M SC

90003A EXPANDED POLYSTYRENE BL

M SC

90003B FI ELD STONE RI PRAP
M SC

90004A TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE B-67-3
M SC

90004B TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-63
M SC

90004C TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-64
M SC

90004D TUBULAR RAI LI NG, TYPE
MODI FI ED, STRUCTURE R-67-65
M SC

EACH
M
M
M
LS
LS
LS
LS
LS
M
MR
VB
VB

LS
LS
LS
LS

LS

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

2050. 000 2.000
9. 000 5. 000
254. 000 3.790
660. 000 1.670
4. 000 189. 770
160. 000 3. 800
160. 000 3. 800
275. 000 3. 800
1. 000 632. 570

1. 000 632.570

1. 000 632. 570

1. 000 632.570

1. 000 632. 570
84. 000 4.100
292. 000 58. 000
1511. 000 65. 500
152. 000 85. 000
1. 000 7800. 000

1. 000 7000. 000

1. 000 21000. 000

1. 000 8000. 000

1. 000 13000. 000

632.

632.

344.
16936.

98970.

12920.

7800.

7000.

21000.

8000.

13000.

. 57

57

57

40

50

00

00

00

00

00

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

e

CeLeLoeeoo
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. 000

. 000
. 000

. 000
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917006

90004E TUBULAR RAI LI NG, TYPE F,
MODI FI ED, STRUCTURE R-67-66
90004 M SC LS 1. 000
90004F, ADJ OF PRES SEVEER CO VA
LOC BOX VALVE BOX & CURB STOP
90501 QW READY M XED CONC MASONRY F M3 277.000
90502 QwWP, BRDG STRGTH | NCENTI VE CON DOL 2770. 000

PROPCSAL TOTAL.......

1000. 000

24. 860
1. 000

1000. 00

6886. 22
2770. 00

1077152. 58

0. 000

0. 000
0. 000

LETTI NG DATE: 09/17/02

PAGE:

0. 000

0. 000
0. 000

46



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917007

STATE PRQJECT(S): 3765-03-70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 2: CONCRETE STRUCTURES, | NC
R NO 3: LUNDA CONSTRUCTI ON COVPANY
R NO 4: ZENTH TECH., INC
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 4.000
GRUBBI NG STA. 4.000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+05
REMOVI NG GUARDRAI L L.F. 246. 000
COVMON  EXCAVATI ON CY. 705. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 30- 85
BORROW EXCAVATI ON CY. 738. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 1230. 000
BREAKER RUN STONE TON 125. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 61. 000
QWP, ASPHALTI C M XTURE TON 350. 000
ASPHALTI C MATERI AL FOR PLANT M TON 21. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 350. 000
DENSI TY | NCENTI VE, ASPHALTI C C DOL 230. 000
CONCRETE MASONRY, BRI DGES CY. 192. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 234. 000
PRESTRESSED G RDER, | TYPE, 36 L.F. 285. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 7700. 000
COATED Hl GH STR BAR STL REINF, LB. 13300. 000
NON- LAM NATED ELASTOMERI C BEAR EACH 10. 000
STEEL DI APHRAGVS, STRUCTURE EACH 4.000
B- 30- 85
STL PILING DELIV & DRIVEN, HP L. F. 660. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

14
7000

. 000

. 620
. 690
. 000
300.

000

000
000

PAGE:

47

LETTI NG DATE: 09/17/02

LOCATI ON 30/ KENGCSHA COUNTY
7TH ST BRI DGE OVER PI KE RI VER

CTH A
KENOSHA COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
385. 000 1540. 00
385. 000 1540. 00
15000. 000 15000. 00
1. 000 246. 00
15. 000 10575. 00
8500. 000 8500. 00
15. 000 11070. 00
2000. 000 2000. 00
11. 600 14268. 00
15. 000 1875. 00
0. 850 51. 85
1. 000 350. 00
190. 000 3990. 00
28.900 10115. 00
1. 000 230. 00
365. 000 70080. 00
3. 000 702. 00
90. 000 25650. 00
0. 550 4235. 00
0.700 9310. 00
35. 000 350. 00
350. 000 1400. 00
16. 000 10560. 00
6500. 000 6500. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
461. 000 1844. 00
461. 000 1844. 00
19000. 000 19000. 00
1. 000 246. 00
12. 000 8460. 00
11000. 000 11000. 00
12. 000 8856. 00
1500. 000 1500. 00
11. 600 14268. 00
20. 000 2500. 00
0. 850 51. 85
1. 000 350. 00
190. 000 3990. 00
28.900 10115. 00
1. 000 230. 00
325. 000 62400. 00
4. 000 936. 00
80. 000 22800. 00
0. 470 3619. 00
0.570 7581. 00
25. 000 250. 00
250. 000 1000. 00
19. 000 12540. 00
5800. 000 5800. 00



DATE 04/ 17/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917007

| TEM
NUMBER

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 22.000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000
STL PLT BM GRD, ENRGY ABSORB T EACH 4.000
MOBI LI ZATI ON LS 1. 000
TOPSO L S.Y. 120. 000
SALVAGED TOPSO L S.Y. 1050. 000
MULCHI NG S Y. 1315. 000
ERCSI ON BALES, DELI VERED EACH 15. 000
ERCSI ON BALES, | NSTALLED EACH 15. 000
SI LT FENCE, DELI VERED L. F. 780. 000
SI LT FENCE, | NSTALLED L. F. 780. 000
SI LT FENCE MAI NTENANCE L.F. 780. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 875. 000
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 875. 000
TURBI DI TY BARRI ERS S.Y. 505. 000
FERTI LI ZER, TYPE B CWI. 8. 800
SEEDI NG, TEMPORARY LB. 48. 000
SEEDI NG M XTURE NO 20 LB. 48. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000
SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
GEOTEXTI LE FABRIC, TYPE HR S Y. 540. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1300. 000
CONSTRUCTI ON STAKI NG, SUBGRADE L. F 400. 000
CONSTRUCTI ON STAKI NG, CABC L.F. 400. 000
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000
B- 30- 85
SAW NG EXI STI NG PAVEMENT L.F 44.000
M SC cCY 290. 000
90034A FI ELD STONE RI PRAP
SPECI AL GRANULAR BACKFI LL TON 54. 000
QW READY M XED CONC MASONRY F C. Y. 192. 000
QW, BRDG STRGTH | NCENTI VE CON DOL 1920. 000

PROPCSAL TOTAL

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
32. 000 704. 00
32. 000 4224. 00
1890. 000 7560. 00
29740. 000 29740. 00
6. 000 720. 00
2.000 2100. 00
0.180 236. 70
5. 000 75. 00
5. 000 75. 00
0. 600 468. 00
0. 800 624. 00
0. 100 78. 00
100. 000 100. 00
150. 000 150. 00
0. 900 787.50
0. 650 568. 75
19. 750 9973. 75
25. 000 220. 00
2.500 120. 00
5.100 244.80
50. 000 200. 00
20. 000 240. 00
4000. 000 4000. 00
1900. 000 1900. 00
2.000 1080. 00
0. 880 1144.00
2.000 800. 00
2.000 800. 00
1000. 000 1000. 00
2.250 99. 00
60. 000 17400. 00
34. 000 1836. 00
20. 000 3840. 00
1. 000 1920. 00
261284. 60

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000
. 000
. 000

240.
1500
1900
1620
1144

800.

800.
1000

132.
17400

1890
5760
1920

283569

PAGE:
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00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000
. 000
. 000

240.
1500
1900
1890
1144

800

800.
1000

132.
17400

2160
1536.
1920

286805.



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917007

BI DDER NO 1: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2: CONCRETE STRUCTURES, | NC.
BI DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
BIDDER NO 4: ZENITH TECH., INC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA 4.000 385. 000
20104 GRUBBI NG STA. 4.000 385. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 11000. 000
10+05
20411 REMOVI NG GUARDRAI L L. F. 246. 000 3. 000
20501 COVMMON EXCAVATI ON CY. 705. 000 12. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 13000. 000
B- 30- 85
20801 BORROW EXCAVATI ON CY. 738. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 250. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1230. 000 11. 500
30426 BREAKER RUN STONE TON 125. 000 20. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 61. 000 0. 850
40301 QWP, ASPHALTI C M XTURE TON 350. 000 1. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 21. 000 190. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 350. 000 28. 900
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL 230. 000 1. 000
50201 CONCRETE MASONRY, BRI DGES CY. 192. 000 335. 000
50265 PROTECTI VE SURFACE TREATMENT S Y. 234. 000 1.750
50303 PRESTRESSED G RDER, | TYPE, 36 L.F. 285. 000 83. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 7700. 000 0. 550
50511 COATED H GH STR BAR STL REI NF, LB. 13300. 000 0. 700
50626 NON-LAM NATED ELASTOVERI C BEAR EACH 10. 000 33. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 4.000 315. 000
B- 30- 85
51121 STL PILING DELIV & DRIVEN, HP L. F. 660. 000 26. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7500. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 22.000 20. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 53. 500
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2750. 000
61910 MOBI LI ZATI ON LS 1. 000 24500. 000
62501 TOPSQA L S.Y. 120. 000 3. 250
62505 SALVAGED TOPSO L S.Y. 1050. 000 1. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

17160.
7500.
440.
7062.
11000.
24500.
390.
1050.

Bl DDER NO 5

UNI'T

BI D PRI CE

cee
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AMOUNT
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917007

| TEM

NUMBER | TEM DESCRI PTI ON UNIT

62702 MJILCH NG S.Y.

62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.

62816 SILT FENCE, | NSTALLED L. F.

62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y.

62860 TURBI DI TY BARRI ERS SY.
62905 FERTI LI ZER, TYPE B CWI.
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDI NG M XTURE NO 20 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 GEOTEXTILE FABRIC, TYPE HR S Y.
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 30- 85
66501 SAW NG EXI STI NG PAVEMENT L. F.
90034 M SC CY.
90034A FI ELD STONE RI PRAP
90345 SPECI AL GRANULAR BACKFI LL TON

90501 QW READY M XED CONC MASONRY F C. Y.
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

1315. 000 0. 400
15. 000 6. 000
15. 000 6. 500
780. 000 0. 550
780. 000 0. 650
780. 000 0. 250
1. 000 150. 000

1. 000 150. 000
875. 000 1.150
875. 000 0. 650
505. 000 20. 300
8. 800 81. 000

48. 000 6. 500
48. 000 25.000
4. 000 67.000
12. 000 20. 000
1. 000 1750. 000

1. 000 1900. 000
540. 000 1.750
1300. 000 0. 880
400. 000 1. 200
400. 000 1.200
1. 000 1200. 000
44.000 3. 000
290. 000 135. 000
54. 000 85. 000
192. 000 15. 000
1920. 000 1. 000

150.
1006.
568.
10251.
712.
312.
1200.
268.
240.
1750.
1900.
945.
1144.
480.
480.
1200.

132.
39150.

4590.
2880.
1920.

322662.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917008

STATE PRQJECT(S): 1130-23- 60
1227-04- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BIDDER NO 2: B. R AMON & SONS, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y
20411 REMOVI NG GUARDRAI L L.F
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y.
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
1227-04-72
21302 FI NI SH NG ROADWAY, PRQIECT LS
1130- 23-60
21303 FI NI SH NG ROADWAY, PRQIECT LS
1227-04-72
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FCR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40725 ASPHALTI C CONCRETE PAVEMENT, T TON
40727 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTIC C DCL
40729 PROFI LE I NDEX | NCENTI VE, ASPH DCL
41508 CONCRETE PAVEMENT, 8-1 NCH S.Y
41551 CONTI NUOUS CONCRETE PAVEMENT S Y.
41620 CONCRETE SURFACE DRAI NS cCY
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
41655 SPECI AL H GH EARLY STRENGIH CO C. Y.
41660 CONCRETE PAVEMENT REPAI R CY
41670 CONTI NUCUS DI AMOND GRI NDI NG S.Y.
60101 CONCRETE CURB, TYPE A L.F
61183 ADJUSTI NG | NLET COVERS EACH

ESTI MATED
QUANTI TY

13630
36390
105365.
4048.
23270
44150
37945.
67440
38740
1780
9740
9
2235.
700.
320.
30
2090
34975.
45.

9

. 000

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

LOCATI ON 05/ BROAN

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
2.500 12525. 00
0. 850 8959. 00
5.790 76514. 85
6300. 000 6300. 00
850. 000 850. 00
1900. 000 1900. 00
8. 150 111084. 50
0. 900 32751. 00
0. 490 51628. 85
75.000  303600. 00
18.610  433054.70
18.530 818099. 50
29.640 1124689.80
1. 000 67440. 00
1. 000 38740. 00
18. 000 32040. 00
14. 000 136360. 00
300. 000 2700. 00
83. 000 185505. 00
4.000 2800. 00
6. 500 2080. 00
200. 000 6000. 00
160. 000  334400. 00
3.120 109122. 00
15. 000 675. 00
250. 000 2250. 00

M LWAUKEE -

| 43

BROWN COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

. 000

. 000

. 750
. 000
. 490
. 500
. 080
. 550
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 320
. 000
. 000

COUNTY

3000

105632.
36390
51628.

787336

374181.

730682

1199062.
67440
38740
32040

136360

2700
185505.
2800
2080
6000
334400
116117.
675.
2250

PAGE:

51

LETTI NG DATE: 09/17/02

GREEN BAY ROAD

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917008

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL RQADS
1227-04-72

MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI
WATER

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT

1130- 23-60

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, SURVEIL & MAI NT
1227-04-72

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- I N REMOV
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

CONTRACT AND ESTI MATE ENG NEER

REERERERE SRR
mmmmm T‘T‘T‘T‘g mmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1292.
191162.
16724
33376.
19460
16566
160.

228623
6952.
25967.
1185.
2350
116.
8500
5970
1500
254,
40
330.
988.

. 000
203182
136.

40

40
300.
300.
300.

1.

1.

000
000

000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

=
o

N

WROWROONO®OOO

=

cecooowm

000

000

240
750
460
500
300
000
200
900
800
550
000

. 750
. 200

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
30. 250 22687. 50
9. 380 94315. 90
415. 000 3320. 00
1750. 000 45500. 00
10. 000 10. 00
65950. 000 65950. 00
0. 070 14222. 74
16. 000 2182. 40
6. 000 240. 00
6. 000 240. 00
1. 250 375. 00
1. 250 375. 00
0. 250 75.00
3500. 000 3500. 00
32200. 000 32200. 00
5. 000 6460. 00
0. 200 38232. 40
0. 200 3344. 80
0. 100 3337. 60
0. 100 1946. 00
0. 200 3313. 20
100. 000 16000. 00
0. 240 54869. 52
0. 750 5214. 00
0. 460 11944. 82
28. 500 33772.50
0. 300 705. 00
5. 000 580. 00
0. 200 1700. 00
0. 900 5373. 00
1. 800 2700. 00
3. 550 901.70
6. 000 240. 00
14.750 4867. 50
3. 200 3161. 60

Bl DDER NO 3

UNI'T
BI D PRI CE

CeLLOoLeLe000

eecooee

cooooooo00000

000

000

000
000
000
000
000
000
000
000
000
000
000
000

. 000

CeLLOoLeLe000o

eecooee

COOLOOLLOO00Leo



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917008

| TEM
NUMBER

90033

90315
90329
90365
90375

| TEM DESCRI PTI ON

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, REMOVI NG PAVEMENT TERM
M SC

90005B, REMOVI NG RAI SED PAVEME
M SC

90008A, PORTABLE CHANGEABLE ME
M SC

90030A, HI GH PERFORMANCE CONTR
MARKI NG TAPE

M SC

90033A, CONCRETE SHOULDER, 6-1
REMOVI NG CONCRETE SURFACE, PAR
GRADE, SHAPE & FI Nl SH FOR BEAM
QWP, BASE COURSES

QWP, NUCLEAR DENSI TY FOR ASPHA

CONTRACT AND ESTI MATE ENG NEER

S Y.

S.Y.
EACH
TON
TON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

36.

150.

925.

2667.
26.
13630.
105365. 000

PROPCSAL TOTAL

000

000

000
000

000
000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
10. 650 12354. 00
405. 000 2430. 00
550. 000 1100. 00
0. 810 1004. 40
0. 390 1123. 20
0. 400 10296. 00
1. 400 46365. 20
1000. 000 20000. 00
17.000 510. 00
200. 000 7200. 00
7.000 1050. 00
16. 000 14800. 00
3. 050 8134. 35
480. 000 12480. 00
0. 280 3816. 40
0. 300 31609. 50
4559135. 85

Bl DDER NO 2

UNI'T
BI D PRI CE

200.

16.

[oNe]

000

. 000

000

. 580
330.
. 200
. 230

000

7200.

1050.

14800.

12214.
8580.
2726.

24233.

4979184.

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE

e

o

o

e

ceeoooee

cocoo

. 000

. 000

000

. 000
. 000
. 000

000

e

e

e

°©

e

ceeoooee

ecoo



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 54
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/ 17/ 02
PROPCSAL: 20020917009
STATE PROJECT(S): 6110-13-71 LOCATI ON 70/ W NNEBAGD ~ COUNTY
W SCONSI N ST & I RVING, C TY OSHKOSH, CHURCH S
STH 44

W NNEBAGO COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1: NORTHEAST ASPHALT, | NC

BI DDER NO 2: VI NTON CONSTRUCTI ON COVPANY

BIDDER NO 3: MCC, INC

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20405 REMOVI NG CURB AND GUTTER L. F. 462. 000 3.280 1515. 36 3.280 1515. 36 5. 500 2541. 00
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 4220. 000 1. 600 6752. 00 2. 200 9284. 00 1.750 7385. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 2000. 000 2000. 00 1500. 000 1500. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 106. 000 6. 250 662. 50 6. 250 662. 50 3. 000 318. 00
40301 QWP, ASPHALTIC M XTURE TON 755. 000 0. 600 453. 00 0. 600 453. 00 0. 900 679. 50
40501 ASPHALTI C MATERI AL FOR PLANT M TON 45. 000 190. 000 8550. 00 190. 000 8550. 00 192. 000 8640. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 755. 000 29. 500 22272.50 29. 500 22272.50 25.700 19403. 50
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 500. 000 1. 000 500. 00 1. 000 500. 00 1. 000 500. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 462. 000 10. 820 4998. 84 10. 820 4998. 84 25.500 11781. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 14. 000 290. 000 4060. 00 290. 000 4060. 00 250. 000 3500. 00
61910 MOBI LI ZATI ON LS 1. 000 4000. 000 4000. 00 4000. 000 4000. 00 5850. 000 5850. 00
62501 TOPSA L S.Y. 80. 000 3. 000 240. 00 4. 000 320. 00 10. 000 800. 00
62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 1. 000 150. 000 150. 00 150. 000 150. 00 150. 000 150. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000 200. 00 200. 000 200. 00 200. 000 200. 00
62872 | NLET PROTECTION, TYPE C EACH 13. 000 50. 000 650. 00 50. 000 650. 00 50. 000 650. 00
62905 FERTILIZER, TYPE B CWrI. 0. 600 50. 000 30. 00 50. 000 30. 00 50. 000 30. 00
63103 WATERI NG SCDDED AREAS MGAL 14.500 15. 000 217.50 15. 000 217.50 15. 000 217.50
63110 LAWN SOD S Y. 80. 000 6. 500 520. 00 6. 500 520. 00 6. 500 520. 00
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 2500. 000 2500. 00 2000. 000 2000. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 750. 000 750. 00 750. 000 750. 00 750. 000 750. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 1320. 000 0. 300 396. 00 0. 300 396. 00 0. 300 396. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 250. 000 1. 000 250. 00 1. 000 250. 00 1. 000 250. 00
64706 PVMI MRKNG, STOP LINE, 12-1NCH L.F. 90. 000 3. 100 279. 00 3. 100 279. 00 3.100 279. 00
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 660. 000 2.700 1782. 00 2.700 1782. 00 2.700 1782. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 98. 000 2.500 245. 00 2.500 245. 00 1.500 147.00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 77.000 4. 000 308. 00 4. 000 308. 00 3. 000 231.00
90005 M SC EACH 6. 000 40. 000 240. 00 100. 000 600. 00 75. 000 450. 00

90005A, ADJUSTI NG WATER VALVE



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917009

| TEM

NUMBER | TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE: 55

LETTI NG DATE: 09/17/02

90712 TRAFFI C CONTROL, COVERI NG SI GN EACH

Bl DDER NO 1
ESTI MATED UNI'T
QUANTI TY BI D PRI CE AMOUNT
2. 000 75. 000 150. 00
PROPCSAL TOTAL. . ..... 63171. 70

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
75. 000 150. 00 75. 000 150. 00
67643. 70 71100. 50



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917010

STATE PRQJECT(S): 1430-08-70
1430- 08- 71

TYPE OF WORK

REPORT OF ALL BI DS RECEI VED

LOCATI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

56

LETTI NG DATE: 09/17/02

39/ MARQUETTE COUNTY
VIL OXFORD, FANDRICH ST -
STH 82

MARQUETTE COUNTY

ABBOTT ST & NEENAH

20631

20632

20901
21001
21302

30404
40203
40301

R NO 1: HOFFMAN CONSTRUCTI ON COVPANY
R NO 2: MJSSON BRCS., INC
R NO 3: EDWARD KRAEMER & SONS, | NC.
R NO 4: NORTHEAST ASPHALT, | NC.
R NO 5: TIME INC
R NO 6: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG I.D. 680. 000
GRUBBI NG I.D. 690. 000
REMOVI NG OLD CULVERTS EACH 4.000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
173+21
REMOVI NG CONCRETE SI DEWALK S Y. 1925. 000
REMOVI NG GUARDRAI L L.F. 540. 000
REMOVI NG | NLETS EACH 5. 000
REMOVI NG CONCRETE BASES EACH 1. 000
COMMON EXCAVATI ON CY. 12600. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 39- 69
EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000
R-39-8
EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000
R-39-9
EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000
R-39-11
GRANULAR BACKFI LL CY. 2513. 000
STRUCTURE BACKFI LL CY. 764. 000
FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000
1430-08-70
CRUSHED AGGREGATE BASE COURSE TON 14100. 000
ASPHALTI C MATERI AL FOR TACK CO TON 2.100
QWP, ASPHALTI C M XTURE TON 6260. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
8. 000 5440. 00
10. 000 6900. 00
300. 000 1200. 00
15000. 000 15000. 00
3. 000 5775. 00
1. 000 540. 00
300. 000 1500. 00
300. 000 300. 00
5. 560 70056. 00
8000. 000 8000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5. 560 13972. 28
5. 560 4247. 84
600. 000 600. 00
7.150 100815. 00
250. 000 525. 00
0. 600 3756. 00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
7.000 4760. 00
9. 000 6210. 00
100. 000 400. 00
15000. 000 15000. 00
2.000 3850. 00
1.250 675. 00
200. 000 1000. 00
100. 000 100. 00
4. 290 54054. 00
8000. 000 8000. 00
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
7.830 19676. 79
10. 000 7640. 00
2500. 000 2500. 00
7.150 100815. 00
250. 000 525. 00
0. 600 3756. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
5. 500 3740. 00
3. 500 2415. 00
180. 000 720. 00
12200. 000 12200. 00
2.500 4812. 50
1. 000 540. 00
220. 000 1100. 00
180. 000 180. 00
5. 200 65520. 00
6800. 000 6800. 00
1000. 000 1000. 00
1000. 000 1000. 00
6000. 000 6000. 00
11. 000 27643. 00
14. 400 11001. 60
2100. 000 2100. 00
7.150 100815. 00
250. 000 525. 00
0. 600 3756. 00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 57
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
40501 ASPHALTI C MATERI AL FOR PLANT M TON 345. 000 200. 000 69000. 00 200. 000 69000. 00 200. 000 69000. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 6260. 000 21.320 133463. 20 21.320 133463. 20 21.320 133463. 20
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 110. 000 110. 000 12100. 00 95. 000 10450. 00 110. 000 12100. 00
41635 H. E. S. CONCRETE DRI VEWAY 6-1NC S. Y. 270. 000 25. 000 6750. 00 31. 500 8505. 00 25. 000 6750. 00
50201 CONCRETE MASONRY, BRI DGES CY. 109. 000 425. 000 46325. 00 425. 000 46325. 00 397. 000 43273. 00
50265 PROTECTI VE SURFACE TREATMENT  S.. 288. 000 1.500 432.00 1.500 432.00 2.000 576. 00
50311 PRESTRESSED G RDER, BOX TYPE, L.F 536. 000 165. 000 88440. 00 165. 000 88440. 00 182. 000 97552. 00
50405 CONCRETE MASONRY, RETAINING WA C. Y. 112. 000 665. 000 74480. 00 665. 000 74480. 00 514. 000 57568. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 5415. 000 0.700 3790. 50 0.700 3790. 50 0. 830 4494. 45
50506 HI GH STRGTH BAR STEEL REINF, R LB. 6650. 000 0. 700 4655. 00 0. 700 4655. 00 0. 830 5519. 50
50511 COATED HI GH STR BAR STL REINF, LB. 4435. 000 0. 900 3991. 50 0. 900 3991. 50 0. 950 4213. 25
50513 COATED H GH STR BAR STL REINF, LB. 1540. 000 0. 900 1386. 00 0. 900 1386. 00 0. 950 1463. 00
50601 STRUCTURAL CARBON STEEL LB. 800. 000 1.950 1560. 00 1. 950 1560. 00 3. 500 2800. 00
50626 NON- LAM NATED ELASTOVERI C BEAR EACH 24.000 60. 000 1440. 00 60. 000 1440. 00 62. 000 1488. 00
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y 14.000 225. 000 3150. 00 225. 000 3150. 00 800. 000 11200. 00
51030 CIP CONC PILING DELIV & DRIVE L. F 2980. 000 15. 000 44700. 00 15. 000 44700. 00 22.000 65560. 00
51205 PERMANENT STEEL SHEET PILING S F 3750. 000 9. 000 33750. 00 9. 000 33750. 00 9. 000 33750. 00
51206 PERMANENT STEEL SHEET PILING S. F 3750. 000 3. 000 11250. 00 3. 000 11250. 00 3. 000 11250. 00
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y 26. 000 15. 000 390. 00 15. 000 390. 00 36. 000 936. 00
52205 RCCP, CL 111, 24-1NCH L.F. 110. 000 34. 000 3740. 00 32.750 3602. 50 34. 500 3795. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 3. 000 380. 000 1140. 00 684. 600 2053. 80 369. 000 1107. 00
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 1. 000 420. 000 420. 00 789. 360 789. 36 520. 000 520. 00
60204 CONCRETE SI DEWALK, 4-1NCH S.F 36770. 000 2.250 82732. 50 2.250 82732. 50 2.250 82732. 50
60404 SLOPE PAVI NG, CONCRETE S.Y 142. 000 44.000 6248. 00 65. 000 9230. 00 65. 000 9230. 00
60601 RI PRAP cCY 8. 000 80. 000 640. 00 50. 000 400. 00 40. 000 320. 00
60850 REINF CONC PIPE, CLASS IV, SS, L.F 902. 000 22.000 19844. 00 31.430 28349. 86 26. 750 24128. 50
60851 REINF CONC PIPE, CLASS IV, SS, L.F 639. 000 25. 000 15975. 00 33.170 21195. 63 28.370 18128. 43
60852 REINF CONC PIPE, CLASS |V, SS, L.F 395. 000 30. 000 11850. 00 32.550 12857. 25 30. 150 11909. 25
60854 REINF CONC PIPE, CLASS |V, SS, L.F 1722. 000 38. 000 65436. 00 37.930 65315. 46 35. 250 60700. 50
60856 REINF CONC PIPE, CLASS IV, SS, L.F 535. 000 50. 000 26750. 00 52. 650 28167. 75 44. 230 23663. 05
61112 MANHCOLES, TYPE 3 EACH 9. 000 1950. 000 17550. 00 2440. 750 21966. 75 1860. 000 16740. 00
61122 | NLETS, TYPE 3 EACH 13. 000 500. 000 6500. 00 676. 820 8798. 66 570. 000 7410. 00
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 4.000 272.000 1088. 00 269. 850 1079. 40 220. 000 880. 00
61156 | NLET COVERS, TYPE HS EACH 4.000 354. 000 1416. 00 344. 750 1379. 00 300. 000 1200. 00
61158 | NLET COVERS, TYPE B-A EACH 4. 000 369. 000 1476. 00 358. 470 1433. 88 317.000 1268. 00
61167 | NLET COVERS, TYPE H EACH 41. 000 354. 000 14514. 00 250. 000 10250. 00 300. 000 12300. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F 96. 000 5. 000 480. 00 3. 550 340. 80 2.500 240. 00

61211 PI PE UNDERDRAI N, UNPERFORATED, L:F: 6. 000 10. 000 60. 00 3. 550 21. 30 10. 000 60. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

| TEM
NUMBER

| TEM DESCRI PTI ON

Pl PE UNDERDRAI N, WRAPPED, 6-1N
CHAI'N LI NK FENCE,
CHAI'N LI NK FENCE,

4 FT

6 FT.
GATES,

SALVAGED CHAI N LI NK FENCE, 6 F

MAI NT AND REPAI R
1430-08-70

MOBI LI ZATI ON
ASPHALTI C FLUMES
WATER

TOPSO L

MULCHI NG

OF HAUL RCADS

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS

I NLET PROTECTI ON,
I NLET PROTECTI ON,

FERTI LI ZER, TYPE

TYPE B
TYPE C
B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE

NO. 40

WOCD PCSTS, 4X6-1 NCH X 14-FT.
WOOD POSTS, 4X6-1NCH X 16-FT.

SIGNS, TYPE II,

REFLECTI VE

REMOVI NG SI GNS, TYPE 11
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B, PRQIECT

1430-08-70
TRAFFI C CONTRCL,
1430-08-70
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,

PRQJECT

BARRI CADES, T
WARNI NG LI GHT
SI GNS

CONTRACT AND ESTI MATE ENG NEER

LS

DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

5330.
7280.
3900.

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 370
. 000
. 000
. 000

. 000

000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 500

350
000
000
000
800

.010
. 000
. 000
. 800
. 600
. 000
. 000
. 000
. 150
. 700
. 410
. 160
. 100
. 000
. 000
. 000

. 000
. 500

. 100
. 750

58500.
462.
1100.
12465.
2450.
192.
192.
675.
540.

100.
100.
1960.
1470.
132.
1056.
150.
409.
1222.
580.
153.
2631.
1060.
540.
5000.

5000.
2665.

728.
2925.

Bl DDER NO 2
UNI'T
BI D PRI CE

49200. 000
33. 000
25. 000
2.400
0. 350
8. 000
8. 000
1.100
1.100
0. 500
100. 000
100. 000
0. 800
0. 600
44. 000
22.000
25. 000
3. 150
4.700
48. 410
51. 160
18. 100
20. 000
20. 000

4500. 000

6300. 000
. 600

0
0. 250
0. 500

49200.
462.
1375.
19944.
2450.
192.
192.
742.
742.
337.
100.
100.
1960.
1470.
132.
1056.
150.
409.
1222.
580.
153.
2631.
1060.
540.
4500.

6300.
3198.

1820.
1950.

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE

~ 1

. 000
. 000
. 000
. 250

100
000
000
650
750
100

. 000
. 000
. 650
. 600
. 000
. 000
. 000
. 000
. 250
. 000
. 000
. 500
. 000
. 000
. 000

. 000
. 500

. 100
. 750

5000.

2665.
728.
2925.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

| TEM
NUMBER

90004

90004

90004

90005

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SIGNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8-1N
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG PARKI NG STAL
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B- 39- 69

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1NCH
CONCRETE BASES, TYPE 5

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TUBULAR RAI LI NG TYPE F
STRUCTURE B- 39- 69

M SC

90004B TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-8

M SC

90004C TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-9

M SC

90004D TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-11

M SC

90004E DESI GN AND | NSTALL STRE
LI GHTI NG

M SC

CONTRACT AND ESTI MATE ENG NEER

p@mrr oo
T‘T‘g 9 mm @ 9 mmm 9 mTmmmmn<<

il

S

LS

LS

LS

LS

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

. 000

. 000

. 000

. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
15. 000 2970. 00
0. 200 5954. 00
4.000 320. 00
5. 000 200. 00
0. 400 2500. 00
1. 000 75.00
2.400 1896. 00
3. 000 1950. 00
2.250 5400. 00
50. 000 2900. 00
0. 750 3090. 00
0. 750 3090. 00
0. 750 4462. 50
100. 000 100. 00
1000. 000 1000. 00
0. 750 3090. 00
3. 650 13158. 25
300. 000 4200. 00
360. 000 6120. 00
0. 800 632. 00
1.900 294.50
5000. 000 5000. 00

10000. 000 10000. 00

4000. 000 4000. 00

5000. 000 5000. 00

52262. 000 52262. 00

500. 000 1000. 00

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
14.000 2772.00
0. 190 5656. 30
2.250 180. 00
3. 750 150. 00
0. 400 2500. 00
1. 000 75.00
2.400 1896. 00
3. 000 1950. 00
2. 250 5400. 00
80. 000 4640. 00
0. 500 2060. 00
0. 550 2266. 00
0. 800 4760. 00
85. 000 85. 00
700. 000 700. 00
1. 050 4326. 00
3. 650 13158. 25
300. 000 4200. 00
360. 000 6120. 00
2. 000 1580. 00
5. 000 775.00
5000. 000 5000. 00
10000. 000 10000. 00
4000. 000 4000. 00
5000. 000 5000. 00
52262. 000 52262. 00
300. 000 600. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

o
CooodMWNPOWNOM

[Sa
o N
o o

300.
360.

1
12000
20300

6800
10300
52262.

350.

. 870

000

000

000

000

000

000

6800

10300

52262.

700.

00

00

00

00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90031

90031

90591
90712

90005A CONNECT TO EXI STI NG STO
M SC

90005B MANHOLES, TYPE 3- MODI Fl
M SC

90005C | NLETS, TYPE 3- MODI FI ED
M SC

90005D I NLET COVERS, TYPE DH
M SC

90005E SANI TARY MANHOLE RI M AD
M SC

90005F PERPETUATE AND REMONUME
EXI STI NG PROPERTY CORNERS

M SC

90005G REMOVI NG EXI STI NG STEEL
RAI'LS

M SC

90005H I NLETS, TYPE 12

M SC
90005l
M SC
90005J I NLET COVERS, TYPE G

M SC

90005K TUBULAR STEEL SI GN POST
M SC

90030A H. E. S. CONCRETE CURB AN
30-1 NCH, TYPE D

M SC

90030D REMOVI NG STORM SEVEER

M SC

90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

M SC

90031B H E. S. CONCRETE S| DEWAL
TEMPORARY COVER PLATES

TRAFFI C CONTROL, COVERI NG SI GN

CATCH BASI N, TYPE 3- MOD

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

EACH 8.
EACH 20.
EACH 2.
EACH 8.
EACH 22.
EACH 4.
EACH 1.
EACH 4.
EACH 1.
EACH 13.
L. F. 5950.
L. F. 714.
S. F. 620.
S. F. 3450.
EACH 56.
EACH 4.

PROPCSAL TOTAL

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000
000

2450.

750.

397.

500.

100.

300.

500.

650.

126.

74.

22.

60.
25.

000

000

000

000

000

000

000

000

000

580

. 020

. 000

580

. 390

000
000

19600.

15000.

794.

4000.

2200.

1200.

500.

2600.

126.

969.

47719.

6426.

13999.

11695.

3360.
100.

1456169.

00

00

00

00

00

00

00

00

00

54

00

00

60

50

00
00

56

2575.

625.

383.

400.

200.

300.

458.

658.

75.

74.

10.

22.

50.
40.

620

000

790

000

000

000

250

080

000

580

. 750

000

580

. 500

000
000

20604.

12500.

767.

3200.

4400.

1200.

458.

2632.

75.

969.

46112.

7140.

13999.

12075.

2800.
160.

1471351.

PAGE:
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96

00

58

00

00

00

25

32

00

54

50

00

60

00

00
00

79

2120.

845.

340.

240.

50.

750.

335.

800.

28.

92.

11.

19.

80.
25.

000

000

000

000

000

000

000

000

620

000

. 020

000

900

. 390

000
000

16960.

16900.

680.

1920.

1100.

3000.

335.

3200.

28.

1196.

47719.

7854.

12338.

11695.

4480.
100.

1477547.

00

00

00

00

00

00

00

00

62

00

00

00

00

50

00
00

30



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917010

BI DDER NO 1: HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 2: MJSSON BRCS., | NC
BI DDER NO 3: EDWARD KRAEMER & SONS, | NC
BI DDER NO 4: NORTHEAST ASPHALT, | NC
BIDDER NO 5: TIMVE, |INC
BI DDER NO 6: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20102 CLEARI NG I.D. 680. 000 5.500
20105 GRUBBI NG I.D. 690. 000 3. 500
20330 REMOVI NG OLD CULVERTS EACH 4.000 180. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 15000. 000
173+21
20406 REMOVI NG CONCRETE SI DEWALK S Y. 1925. 000 2.500
20411 REMOVI NG GUARDRAI L L. F. 540. 000 1. 000
20416 REMOVI NG | NLETS EACH 5. 000 220. 000
20422 REMOVI NG CONCRETE BASES EACH 1. 000 75. 000
20501 COVMMON EXCAVATI ON CY. 12600. 000 5. 200
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B- 39- 69
20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 5000. 000
R-39-8
20631 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 5000. 000
R-39-9
20632 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 5000. 000
R-39-11
20901 GRANULAR BACKFI LL CY. 2513. 000 11. 000
21001 STRUCTURE BACKFI LL CY. 764. 000 14. 400
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 4400. 000
1430-08-70
30404 CRUSHED AGGREGATE BASE COURSE TON 14100. 000 8. 780
40203 ASPHALTI C MATERI AL FOR TACK CO TON 2.100 242.000
40301 QWP, ASPHALTI C M XTURE TON 6260. 000 0. 950
40501 ASPHALTI C MATERI AL FOR PLANT M TON 345. 000 195. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 6260. 000 22.850
41621 CONCRETE PAVEMENT APPRCACH SLA S.Y. 110. 000 95. 000
41635 H E. S. CONCRETE DRI VEWAY 6-INC S. Y. 270. 000 31. 500
50201 CONCRETE MASONRY, BRI DGES CY. 109. 000 425. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 288. 000 1. 500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

4812.
540.
1100.
75.
65520.
8000.

5000.

5000.

5000.

27643.
11001.
4400.

123798.
508.
5947.
67275.
143041.
10450.
8505.
46325.
432.

Bl DDER NO 5

UNI'T

Bl D PRI CE

5550.

5550.

5550.

. 140

. 000

000

000

000

. 300
. 300
. 000

. 700
. 000
. 670
. 000
. 600
. 000
. 900
. 000
. 660

4119.
675.
1100.
180.
61866.
8870.

5550.

5550.

5550.

28396.
9397.
2100.

108570.
581.
4194.
74175.
141476.
11550.
9423.
49050.
478.

PAGE:

61

LETTI NG DATE: 09/17/02

Bl DDER NO 6
UNI T

BI D PRI CE AMOUNT
9. 000 6120. 00
9. 000 6210. 00
167. 500 670. 00
8700. 000 8700. 00
4.000 7700. 00
1. 000 540. 00
134. 000 670. 00
84. 000 84. 00
4.850 61110. 00
8300. 000 8300. 00
2500. 000 2500. 00
2500. 000 2500. 00
5300. 000 5300. 00
12.000 30156. 00
23. 000 17572. 00
6250. 000 6250. 00
7.150 100815. 00
250. 000 525. 00
0. 600 3756. 00
200. 000 69000. 00
21.320 133463. 20
110. 000 12100. 00
25. 000 6750. 00
400. 000 43600. 00
4.000 1152. 00



DATE 04/ 17/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917010

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

300. 000

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 6

UNI'T

1400:

BI D PRI CE

. 000

Bl DDER NO 4

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
50311 PRESTRESSED G RDER, BOX TYPE, L.F 536. 000 165. 000 88440. 00
50405 CONCRETE MASONRY, RETAINING WA C. Y. 112. 000 665. 000 74480. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 5415. 000 0.700 3790. 50
50506 H GH STRGTH BAR STEEL REINF, R LB. 6650. 000 0.700 4655. 00
50511 COATED H GH STR BAR STL REI NF, LB. 4435. 000 0. 900 3991. 50
50513 COATED H GH STR BAR STL REI NF, LB. 1540. 000 0. 900 1386. 00
50601 STRUCTURAL CARBON STEEL LB. 800. 000 1. 950 1560. 00
50626 NON-LAM NATED ELASTOMVERI C BEAR EACH 24. 000 60. 000 1440. 00
50925 CONCRETE MASONRY, OVERLAY, DEC C. Y. 14. 000 225. 000 3150. 00
51030 CIP CONC PILING DELIV & DRIVE L. F. 2980. 000 15. 000 44700. 00
51205 PERMANENT STEEL SHEET PILING S F. 3750. 000 9. 000 33750. 00
51206 PERMANENT STEEL SHEET PILING S F. 3750. 000 3. 000 11250. 00
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 26. 000 15. 000 390. 00
52205 RCCP, CL Ill, 24-1NCH L. F. 110. 000 34. 500 3795. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 3. 000 369. 000 1107. 00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 520. 000 520. 00
60204 CONCRETE S| DEWALK, 4-1 NCH S. F. 36770. 000 2. 250 82732.50
60404 SLOPE PAVI NG, CONCRETE S.Y. 142. 000 44.000 6248. 00
60601 RI PRAP CY. 8. 000 42.000 336. 00
60850 REINF CONC PIPE, CLASS |V, SS, L.F. 902. 000 26. 750 24128. 50
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 639. 000 28. 370 18128. 43
60852 REINF CONC PIPE, CLASS |V, SS, L.F. 395. 000 30. 150 11909. 25
60854 REINF CONC PIPE, CLASS |V, SS, L.F. 1722. 000 35. 250 60700. 50
60856 REINF CONC PIPE, CLASS |V, SS, L.F. 535. 000 44.230 23663. 05
61112 MANHOLES, TYPE 3 EACH 9. 000 1860. 000 16740. 00
61122 | NLETS, TYPE 3 EACH 13. 000 570. 000 7410. 00
61150 MANHOLE COVERS, TYPE J- SPECI AL EACH 4.000 220. 000 880. 00
61156 | NLET COVERS, TYPE HS EACH 4.000 300. 000 1200. 00
61158 | NLET COVERS, TYPE B-A EACH 4.000 317. 000 1268. 00
61167 | NLET COVERS, TYPE H EACH 41. 000 300. 000 12300. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L.F 96. 000 7.000 672. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 6. 000 10. 000 60. 00
61236 PI PE UNDERDRAI N, WRAPPED, 6-I1N L.F. 990. 000 7.350 7276.50
61612 CHAIN LINK FENCE, 6 FT. L.F. 50. 000 35. 000 1750. 00
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 720. 000 720. 00

4 FT.

61632 SALVAGED CHAIN LINK FENCE, 6 F L. F. 40. 000 42.000 1680. 00
61802 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00

=©
o
o
o

. 000



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

61910
62203
62401
62501
62702
62811
62812
62815
62816
62817
62819
62821
62826
62827
62871
62872
62905
63003
63011
63411
63412
63702
63827
63830
64207

64302

64318
64321
64326
64327
64343
64503
64505
64602
64618
64718
64782
64786
65040

1430-08-70
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER
TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES,

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 40

WOOD POSTS, 4X6-1NCH X 14-FT
WOCD PCOSTS, 4X6-1NCH X 16-FT

SIGNS, TYPE II,

REMOVI NG SI GNS, TYPE 11
REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B, PRQIJECT

1430-08-70

TRAFFI C CONTRCL,

1430-08-70

TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
GEOTEXTI LE FABRI C, TYPE DF

GEOTEXTI LE FABRIC, TYPE R

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, PARKI NG STAL
CONSTRUCTI ON STAKI NG, STORM SE

CONTRACT AND ESTI MATE ENG NEER

BARRI CADES, T
WARNI NG LI GHT

SI GNS, FI XED
DETOUR, SI GNS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1. 000
14. 000
55. 000
8310. 000
7000. 000
24. 000
24. 000
675. 000
675. 000
675. 000
1. 000
1. 000
2450. 000
2450. 000
3. 000
48. 000
6. 000
130. 000
260. 000
12. 000
3. 000
145. 370
53. 000
27.000

1. 000

1. 000

5330. 000
7280. 000
3900. 000
198. 000
29770. 000
80. 000
40. 000
6250. 000
75. 000
790. 000
650. 000
2400. 000
58. 000

N O1
[S2é) ]

~ U1
condoocoosproOr

ONWNRPOWNOUOOO

[e2]

. 000
. 000
. 000
. 250

100
000
000
650
750
100

. 000
. 000
. 650
. 600
. 000
. 000
. 000
. 000
. 250
. 000
. 000
. 500
. 000
. 000
. 000

. 000

500
100
750
000
200
000
000
400
000
400
000

. 250
. 000

5000

2665.
728.
2925.
2970
5954
160.
120.
2500

1896.
1950
5400
3480

PWWWPRORNOOINOR

~

. 000
. 000
. 000
. 220
. 350
. 000
. 000
. 100
. 100
. 500
. 000
. 000
. 800
. 600
. 000
. 000
. 000
. 150
. 700
. 000
. 000
. 100
. 000
. 000
. 000

. 000

210
090
090
630
160
500
000
330
110
210
880
550

. 000

54800
630.
1320
10138
2450
192.
192.
742.
742.
337.
100.
100.
1960
1470
180.
1680
150.
4009.
1222.
588.
153.
2631.
1060
540.
3200

1100

6449.
655.
8151.
3292.
4763.
200.
160.
2062.

2535.
2522.
8520
4408.

PAGE:

LETTI NG DATE: 09/17/02

00
00

~ U1
coucoocoppOw

. 570
. 000
. 000
. 650

100
000
000
650
750
100

. 000
. 000
. 650
. 600
. 000
. 000
. 000
. 000
. 250
. 000
. 000
. 500
. 000
. 000
. 000

. 000

. 600
. 250
. 500
. 000
. 190
. 300
. 250
. 400
. 000
. 400
. 000
. 250
. 000

123452.

462.
2585.

30331.

700.
96.
96.

438.

506.
67.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917010

| TEM
NUMBER

90004

90004

90004

90005

90005

90005

90005

90005

90005

CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,
CONSTRUCTI ON  STAKI NG,

B-39- 69

CONSTRUCTI ON  STAKI NG,

SUBGRADE
CABC

CURB, &
PI PE CUL
STRUCT L

I'NI TI AL

NONMETALLI C CONDUI T, SCHEDULE

PULL BOXES, STEEL,

12X24-1 NCH

CONCRETE BASES, TYPE 5
SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A TUBULAR RAI LI NG TYPE F

STRUCTURE B- 39- 69

M SC

90004B TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-8

M SC

90004C TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-9

M SC

90004D TUBULAR RAI LI NG TYPE F
RETAI NI NG WALL R-39-11

M SC

90004E DESI GN AND | NSTALL STRE

LI GHTI NG
M SC

90005A CONNECT TO EXI STI NG STO

M SC

90005B MANHOLES, TYPE 3- MODI Fl

M SC

90005C I NLETS, TYPE 3- MODI FI ED

M SC

90005D | NLET COVERS, TYPE DH

M SC

90005E SANI TARY MANHOLE RI'M AD

M SC

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
4120. 000 0. 540
4120. 000 0. 600
5950. 000 0. 980
1. 000 120. 000
1. 000 500. 000
4120. 000 0.870
3605. 000 4.500
14. 000 340. 000
17.000 380. 000
790. 000 0. 800
155. 000 1.900
1. 000 5000. 000
1. 000 10000. 000
1. 000 4000. 000
1. 000 5000. 000
1. 000 52262. 000
2.000 350. 000
8. 000 2120. 000
20. 000 845. 000
2. 000 340. 000
8. 000 240. 460
22.000 50. 000

10000.

4000.

5000.

52262.

700.

16960.

16900.

680.

1923.

1100.

00

00

00

00

00

00

00

68

00

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

5540.

11000.

4400.

5540.

57000.

325.

2070.

825.

370.

230.

166.

000

000

000

000

000

000

000

000

000

11000.

4400.

5540.

57000.

650.

16560.

16500.

740.

1840.

3652.

PAGE:
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00

00

00

00

00

00

00

00

00

Bl DDER NO 6

UNI'T

11000.
20000.

8300.
10500.
52262.

375.
1300.
510.
320.
100.

50.

BI D PRI CE

. 870

000

000

000

000

000

000

000

000

000

000

20000.

8300.

10500.

52262.

750.

10400.

10200.

640.

800.

1100.

00

00

00

00

00

00

00

00

00



DATE 04/ 17/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917010

90005F PERPETUATE AND REMONUME
EXI STI NG PROPERTY CORNERS

90005 M SC EACH 4.000 300. 000 1200.
90005G REMOVI NG EXI STI NG STEEL
RAI'LS

90005 M SC EACH 1. 000 335. 000 335.
90005H I NLETS, TYPE 12

90005 M SC EACH 4.000 800. 000 3200.
900051 CATCH BASIN, TYPE 3- MOD

90005 M SC EACH 1. 000 28.620 28.
90005J I NLET COVERS, TYPE G

90005 M SC EACH 13. 000 92. 000 1196.
90005K TUBULAR STEEL SI GN POST

90030 M SC L. F. 5950. 000 7.750 46112.
90030A H. E. S. CONCRETE CURB AN
30-1NCH, TYPE D

90030 M SC L.F. 714. 000 11. 000 7854.
90030D REMOVI NG STORM SEVER

90031 M SC S. F. 620. 000 19. 900 12338.
90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL

90031 M SC S. F. 3450. 000 3. 500 12075.
90031B H E. S. CONCRETE SI DEWAL

90591 TEMPORARY COVER PLATES EACH 56. 000 80. 000 4480.

90712 TRAFFI C CONTROL, COVERI NG SI GN EACH 4.000 25. 000 100.

PROPCSAL TOTAL....... 1497615.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00
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00

50

00

00

00

00
00

03

332.

325.

780.

30.

75.

10.

22.

80.
67.

000

000

000

000

000

. 400

670

580

. 700

000
000

1328.

325.

3120.

30.

975.

49980.

7618.

13999.

12765.

4480.
268.

1524986.
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LETTI NG DATE: 09/17/02

00

00

00

00

00

00

38

60

00

00
00

12

420.

320.

430.

15.

85.

19.

100.
40.

000

000

000

500

000

. 020

. 750

900

. 390

000
000

1680.

320.

1720.

15.

1105.

47719.

4105.

12338.

11695.

5600.
160.

1592767.
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00
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00

00

50

00

50

00
00

02



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917011

STATE PROJECT(S):

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

6290- 05- 70

I NCI DENTAL CONSTRUCTI ON

R NO 1 JR' S CONSTRUCTI ON & LANDSCAPI NG, | NC.
R NO 2 HOFFMAN CONSTRUCTI ON COVPANY
R NO 3 MASHUDA CONTRACTORS, | NC.
R NO 4 H JAMES & SONS, | NC
R NO 5 PAGEL CONSTRUCTI ON COVPANY, | NC.
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG 40M 129. 000
GRUBBI NG 40M 140. 000
REMOVI NG FENCE M 846. 000
FI NI SHI NG ROADWAY LS 1. 000
MOBI LI ZATI ON LS 1. 000
SI LT FENCE, DELI VERED M 160. 000
SI LT FENCE, | NSTALLED M 160. 000
SI LT FENCE MAI NTENANCE M 160. 000
SEEDI NG, TEMPORARY KG 2300. 000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, SI GNS DAYS 1800. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1

UN

T

Bl D PRI CE

LOCATI ON 49/ PORTAGE

COUNTY

PAGE: 66

LETTI NG DATE: 09/17/02

STEVENS PO NT - WAUPACA, AMHERST JCT - CTH A

USH 10
PORTAGE COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
704. 000 90816. 00
116. 000 16240. 00
3. 300 2791. 80
400. 000 400. 00
600. 000 600. 00
3. 300 528. 00
3. 300 528. 00
0. 030 4.80
4.500 10350. 00
1000. 000 1000. 00
0. 500 900. 00
124158. 60

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
437.000 56373. 00
437.000 61180. 00
1. 640 1387. 44
100. 000 100. 00
10000. 000 10000. 00
4. 000 640. 00
4. 000 640. 00
0. 010 1.60
4.500 10350. 00
1000. 000 1000. 00
0. 500 900. 00
142572. 04



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917011

BIDDER NO 1: JR S CONSTRUCTI ON & LANDSCAPI NG, | NC.
BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANY

BI DDER NO 3: MASHUDA CONTRACTGCRS, | NC.

BIDDER NO 4: H JAMES & SONS, | NC

BI DDER NO 5: PAGEL CONSTRUCTI ON COWVPANY, | NC.

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 129. 000 65. 000
20104 GRUBBI NG 40M 140. 000 980. 000
20412 REMOVI NG FENCE M 846. 000 3. 250
21301 FI NI SHI NG ROADWAY LS 1. 000 2500. 000
61910 MOBI LI ZATI ON LS 1. 000 8000. 000
62815 SILT FENCE, DELI VERED M 160. 000 4.000
62816 SILT FENCE, | NSTALLED M 160. 000 4.000
62817 SI LT FENCE MAI NTENANCE M 160. 000 0. 010
63003 SEEDI NG, TEMPORARY KG 2300. 000 4.500
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64326 TRAFFI C CONTROL, SIGNS DAYS 1800. 000 0. 500

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

10350.
1000.
900.

172366.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

LETTI NG DATE: 09/17/02

AMOUNT

109650.
119000.
2791.
7500.
16000.
1600.
1600.
160.
10350.
1000.
900.

270551.

PAGE:
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Bl DDER NO 6
UNI'T
Bl D PRI CE

e
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917012

STATE PRQJECT(S): 5325-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 68

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1: RUZIC CONSTRUCTION CO., INC
R NO 2: EDWARD KRAEMER & SONS, | NC.
R NO 3: HOEPPNER BU LDI NG CORPORATI ON
R NO 4: CONCRETE STRUCTURES, | NC.
R NO 5: LUNDA CONSTRUCTI ON COVPANY
R NO 6: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA 2.000
GRUBBI NG STA 2.000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
14+06
REMOVI NG GUARDRAI L L. F. 65. 000
COMMON EXCAVATI ON CY. 1185. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-12- 148
BORROW EXCAVATI ON CY. 416. 000
STRUCTURE BACKFI LL CY. 170. 000
FI NI SHI NG ROADWAY LS 1. 000
OBLI TERATI NG OLD ROAD STA. 2.000
CRUSHED AGGREGATE BASE COURSE C.Y. 610. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 35. 000
ASPHALTI C SURFACE TON 365. 000
CONCRETE MASONRY, BRI DGES CY. 100. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 90. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 10200. 000
COATED Hl GH STR BAR STL REINF, LB. 1760. 000
STL PILING DELIV & DRIVEN, HP L. F. 540. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-12- 148
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 15. 000
CORRUGATED STEEL CULVERT PIPE, L.F. 60. 000
STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 000
. 000
. 000
. 000
. 950
. 000
. 000
. 550
. 340
. 100
. 000

. 550
. 000
. 000

LETTI NG DATE: 09/17/02

LOCATI ON 12/ CRAWFORD COUNTY

9150.

21881.
36900
270.
5610
2358.
8694
5300

473.
1440
240.

NORWEG AN HOLLOW RD, TWN CLAYTON, BR JOHNSON
TOM RD
CRAWFORD COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
250. 000 500. 00 250. 000 500. 00
250. 000 500. 00 250. 000 500. 00
6500. 000 6500. 00 7357. 000 7357. 00
3. 000 195. 00 3. 000 195. 00
6. 000 7110. 00 7.000 8295. 00
5000. 000 5000. 00 2000. 000 2000. 00
9. 000 3744.00 9. 000 3744. 00
11.000 1870. 00 12.000 2040. 00
500. 000 500. 00 500. 000 500. 00
200. 000 400. 00 300. 000 600. 00
15. 000 9150. 00 14. 400 8784. 00
10. 000 350. 00 10. 000 350. 00
59. 950 21881. 75 59. 950 21881. 75
349. 000 34900. 00 386. 000 38600. 00
2.500 225.00 3.750 337.50
0.620 6324. 00 0.720 7344. 00
0. 820 1443. 20 0. 820 1443. 20
18. 500 9990. 00 19. 500 10530. 00
4500. 000 4500. 00 5348. 000 5348. 00
35. 000 525. 00 25. 000 375. 00
24. 000 1440. 00 25. 000 1500. 00
120. 000 240. 00 600. 000 1200. 00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20020917012

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 36-
HEAVY RI PRAP

MEDI UM RANDOM RI PRAP
MOBI LI ZATI ON

ASPHALTI C FLUMES

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VI
TEMPORARY DI TCH CHECKS, | NSTA
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 10

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
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SEEDI NG BORROW PI' T M XTURE LB. 5. 000
WOCD PCSTS, 4X4-1NCH X 12-FT. EACH 4.000
SIGNS, TYPE ||, REFLECTIVE S F 12. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTRCL LS 1. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 264. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 264. 000
TRAFFI C CONTROL, SI GNS DAYS 726. 000
GEOTEXTI LE FABRI C, TYPE HR S Y. 360. 000
SAW NG EXI STI NG PAVEMENT L. F. 40. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
23.500 3290. 00
38. 740 5229. 90
38. 740 968. 50
15300. 000 15300. 00
50. 000 450. 00
1. 000 2050. 00
0.120 360. 00
1. 000 150. 00
1. 000 150. 00
0. 100 30. 00
100. 000 100. 00
100. 000 100. 00
1. 000 190. 00
1. 000 190. 00
24.000 3360. 00
5. 000 375. 00
5. 000 375. 00
40. 000 120. 00
3. 000 255. 00
5. 000 300. 00
3. 000 15.00
42.500 170. 00
18. 000 216. 00
600. 000 600. 00
264. 280 264. 28
1.080 285.12
0.170 44. 88
0. 680 493. 68
4.000 1440. 00
4. 000 160. 00
156753. 76

PAGE:

69

LETTI NG DATE: 09/17/02

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
24.000 3360. 00
41. 000 5535. 00
30. 000 750. 00
19000. 000 19000. 00
50. 000 450. 00
1. 000 2050. 00
0. 150 450. 00
1. 000 150. 00
1. 000 150. 00
0. 100 30. 00
150. 000 150. 00
200. 000 200. 00
0. 750 142.50
0. 750 142.50
19. 900 2786. 00
4.000 300. 00
4.000 300. 00
26. 000 78.00
3. 000 255. 00
4.900 294. 00
10. 000 50. 00
50. 000 200. 00
20. 000 240. 00
250. 000 250. 00
264. 280 264. 28
1.080 285.12
0.170 44. 88
0. 680 493. 68
2.560 921. 60
5. 000 200. 00
156810. 51

Bl DDER NO 3

UNI'T
BI D PRI CE

200.

200.

165608.



DATE 04/ 17/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917012

BIDDER NO 1: RUZI C CONSTRUCTION CO., I NC
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3: HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 4: CONCRETE STRUCTURES, | NC
BI DDER NO 5: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 6: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG STA. 2. 000 300. 000
20104 GRUBBI NG STA. 2. 000 300. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4000. 000
14+06
20411 REMOVI NG GUARDRAI L L.F. 65. 000 1. 000
20501 COVMON EXCAVATI ON CY. 1185. 000 5. 250
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000
B-12- 148
20801 BORROW EXCAVATI ON CY. 416. 000 10. 350
21001 STRUCTURE BACKFI LL CY. 170. 000 10. 350
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
21401 OBLI TERATI NG OLD ROAD STA 2.000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 610. 000 14. 850
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 35. 000 10. 000
41101 ASPHALTI C SURFACE TON 365. 000 59. 950
50201 CONCRETE MASONRY, BRI DGES CY. 100. 000 425. 000
50265 PROTECTI VE SURFACE TREATMENT S Y. 90. 000 3. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 10200. 000 0. 550
50511 COATED H GH STR BAR STL REI NF, LB. 1760. 000 0. 800
51121 STL PILING DELIV & DRIVEN, HP L. F. 540. 000 16. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5000. 000
B-12- 148
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 15. 000 30. 000
52107 CORRUGATED STEEL CULVERT PI PE, L.F. 60. 000 25. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 150. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 140. 000 30. 000
60602 HEAVY RI PRAP CY. 135. 000 35. 000
60604 MEDI UM RANDOM RI PRAP CY. 25. 000 40. 000
61910 MOBI LI ZATI ON LS 1. 000 27300. 000
62203 ASPHALTI C FLUVES S.Y. 9. 000 50. 000
62505 SALVAGED TOPSO L S.Y. 2050. 000 1. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 000

. 000
. 950
. 000
. 000
. 370
. 470
. 000
. 000

. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000

PAGE:
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LETTI NG DATE: 09/17/02

AMOUNT

9150.

21881.
45000.
180.
3774.
827.
8100.
3500.

375.
1440.
240.
3290.
5400.
1000.
39450.
450.
2050.

Bl DDER NO 6
UNI'T

Bl D PRI CE

- 000

. 000
. 500
. 240
. 000
. 000
. 500
. 640
. 000
. 500



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20020917012

| TEM
NUMBER | TEM DESCRI PTI ON

62702 MJILCH NG

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE

EER

62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH

62821 MOBI LI ZATI ONS, EMERGENCY ERCS|
62822 ERCSI ON MAT, DELI VERED, CLASS
62823 ERCSI ON MAT, | NSTALLED, CLASS
62860 TURBI DI TY BARRI ERS

62875 TEMPORARY DI TCH CHECKS, DELI VI
62876 TEMPORARY DI TCH CHECKS, | NSTAI
62905 FERTI LI ZER, TYPE B

63003 SEEDI NG, TEMPORARY

63008 SEEDI NG M XTURE NO 10

63015 SEEDI NG BORROW PI'T M XTURE
63402 WOOD POSTS, 4X4-1NCH X 12-FT
63702 SIGNS, TYPE ||, REFLECTIVE
64202 FIELD OFFICE, TYPE B

64301 TRAFFI C CONTROL

| EACH

S
S.Y
S.Y
ELF
L L.F
CWr
LB.
LB.
LB.

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SI GNS
64506 GEOTEXTILE FABRIC, TYPE HR
66501 SAW NG EXI STI NG PAVEMENT

L. F.

REPORT OF ALL BI DS RECEI VED

PROPCSAL TOTAL

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

3000. 000 0. 140
150. 000 1. 000
150. 000 1. 000
300. 000 0. 100
1. 000 200. 000

1. 000 200. 000
190. 000 1. 000
190. 000 1. 000
140. 000 27.000
75. 000 2.000
75. 000 2.000
3. 000 28. 000
85. 000 2.000
60. 000 4. 000
5. 000 5. 000
4.000 50. 000
12. 000 20. 000
1. 000 1000. 000

1. 000 264. 280
264. 000 1.080
264. 000 0.170
726. 000 0. 680
360. 000 3. 000
40. 000 3. 000

1080.
120.

168601.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

71

LETTI NG DATE: 09/17/02

AMOUNT

160.

176514

Bl DDER NO 6

UNI'T

BI D PRI CE

1080.
100.

188787.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917014

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7276-04-75

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 72

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 RUZI C CONSTRUCTI ON CO., I NC
R NO 2 LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.
R NO 4 HOEPPNER BUI LDI NG CORPORATI ON
R NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 5. 000
GRUBBI NG STA 5. 000
REMOVI NG OLD CULVERTS EACH 1. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
19+55
REMOVI NG MASONRY CY 34. 000
COMMON EXCAVATI ON CY 1090. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-61-0181
BORROW EXCAVATI ON CY. 1430. 000
STRUCTURE BACKFI LL CY. 190. 000
FI NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 500. 000
CONCRETE MASONRY, BRI DGES CY. 137. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 130. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 3740. 000
COATED HI GH STR BAR STL REINF, LB. 12780. 000
STL PILING DELIV & DRIVEN, HP L. F. 700. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-61-0181
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 18. 000
CULVERT PIPE, CLASS IIl, 12-INL.F. 58. 000
CULVERT PIPE, CLASS IIl, 18-IN L. F. 40. 000
CULVERT PIPE, CLASS IIl, 30-INL.F. 30. 000
APRON ENDWALLS FOR CULVERT PI P EACH 1. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

LETTI NG DATE: 09/17/02

LOCATI ON 61/ TREMPEALEAU COUNTY

220.

JASZEWSKI LN, TOMN ARCADI A, LATCH VALLEY CREE
TOM RD
TREMPEALEAU COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
150. 000 750. 00 150. 000 750. 00
150. 000 750. 00 150. 000 750. 00
200. 000 200. 00 200. 000 200. 00
4000. 000 4000. 00 4100. 000 4100. 00
20. 000 680. 00 20. 000 680. 00
4. 000 4360. 00 4. 000 4360. 00
750. 000 750. 00 1000. 000 1000. 00
9. 000 12870. 00 9. 000 12870. 00
10. 000 1900. 00 10. 000 1900. 00
500. 000 500. 00 500. 000 500. 00
11. 500 5750. 00 11. 500 5750. 00
330. 000 45210. 00 282. 000 38634. 00
1.500 195. 00 2.500 325. 00
0. 500 1870. 00 0. 640 2393. 60
0. 600 7668. 00 0.720 9201. 60
15. 000 10500. 00 21.000 14700. 00
4500. 000 4500. 00 6400. 000 6400. 00
15. 000 270. 00 37.000 666. 00
18. 000 1044. 00 18. 000 1044. 00
22.000 880. 00 22.000 880. 00
30. 000 900. 00 30. 000 900. 00
90. 000 90. 00 90. 000 90. 00
110. 000 220. 00 110. 000 220. 00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 73
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
52065 APRON ENDWALLS FOR CULVERT PI P EACH 3. 000 180. 000 540. 00 180. 000 540. 00 180. 000 540. 00
60602 HEAVY RI PRAP CY. 160. 000 30. 000 4800. 00 30. 000 4800. 00 30. 000 4800. 00
61910 MOBI LI ZATI ON LS 1. 000 9100. 000 9100. 00 16500. 000 16500. 00 15000. 000 15000. 00
62505 SALVAGED TOPSO L S Y. 2200. 000 1. 000 2200. 00 1. 000 2200. 00 1. 000 2200. 00
62702 MJLCH NG S.Y. 2650. 000 0.120 318. 00 0.120 318. 00 0.120 318. 00
62815 SILT FENCE, DELIVERED L. F. 660. 000 1. 000 660. 00 1. 000 660. 00 1. 000 660. 00
62816 SILT FENCE, | NSTALLED L.F. 660. 000 1. 000 660. 00 1. 000 660. 00 1. 000 660. 00
62817 SI LT FENCE MAI NTENANCE L.F. 660. 000 0. 100 66. 00 0. 100 66. 00 0. 100 66. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 75. 000 75. 00 75. 000 75. 00 75. 000 75. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 75. 000 75.00 75.000 75.00 75.000 75.00
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 55. 000 1.200 66. 00 1.200 66. 00 1.200 66. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 55. 000 1. 200 66. 00 1. 200 66. 00 1. 200 66. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 60. 000 6. 000 360. 00 6. 000 360. 00 6. 000 360. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 60. 000 6. 000 360. 00 6. 000 360. 00 6. 000 360. 00
62905 FERTILIZER, TYPE B CWrI. 2.500 40. 000 100. 00 40. 000 100. 00 40. 000 100. 00
63003 SEEDI NG, TEMPORARY LB. 45. 000 2.500 112.50 2.500 112.50 2.500 112.50
63009 SEEDING M XTURE NO 20 LB. 50. 000 3. 000 150. 00 3. 000 150. 00 3. 000 150. 00
63013 SEEDI NG, M XTURE NO. 60 LB. 30. 000 7.000 210. 00 7.000 210. 00 7.000 210. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 42.500 170. 00 45. 000 180. 00 40. 000 160. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 18. 000 216. 00 18. 000 216. 00 22.000 264. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 600. 000 600. 00 500. 000 500. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 998. 240 998. 24 998. 240 998. 24 1000. 000 1000. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 355. 000 2.000 710. 00 2.000 710. 00 2.000 710. 00
66501 SAW NG EXI STI NG PAVEMENT L.F. 266. 000 3. 000 798. 00 3. 000 798. 00 3. 000 798. 00
90545 CONCRETE COLLAR EACH 2.000 200. 000 400. 00 200. 000 400. 00 200. 000 400. 00

PROPCSAL TOTAL....... 134326. 74 136977. 74 137964. 70



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917014

Bl DDER NO 1: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 4: HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRICE
20101 CLEARI NG STA 5. 000 250. 000
20104 GRUBBI NG STA 5. 000 250. 000
20330 REMOVI NG OLD CULVERTS EACH 1. 000 350. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 4483. 000
19+55
20408 REMOVI NG MASONRY CY. 34. 000 18. 000
20501 COMVON EXCAVATI ON CY. 1090. 000 7.500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1500. 000
B-61- 0181
20801 BORROW EXCAVATI ON CY. 1430. 000 10. 000
21001 STRUCTURE BACKFI LL cY. 190. 000 16. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 500. 000 13. 500
50201 CONCRETE MASONRY, BRI DGES cCY. 137. 000 294. 000
50265 PROTECTI VE SURFACE TREATNMENT S.Y. 130. 000 3. 250
50504 H GH STRENGTH BAR STEEL REI NF. LB. 3740. 000 0. 920
50511 COATED HI GH STR BAR STL REINF, LB. 12780. 000 0. 660
51121 STL PILING DELIV & DRIVEN, HP L.F. 700. 000 19. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7344. 000
B-61- 0181
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 18. 000 25. 000
52001 CULVERT PIPE, CLASS Ill, 12-IN L.F. 58. 000 32. 000
52003 CULVERT PIPE, CLASS Ill, 18-IN L.F. 40. 000 35. 000
52007 CULVERT PIPE, CLASS Ill, 30-IN L.F. 30. 000 52. 000
52059 APRON ENDWALLS FOR CULVERT PI P EACH 1. 000 350. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 425. 000
52065 APRON ENDWALLS FOR CULVERT PI P EACH 3. 000 575. 000
60602 HEAVY RI PRAP CY. 160. 000 30. 000
61910 MOBI LI ZATI ON LS 1. 000 8890. 000
62505 SALVAGED TOPSO L S. Y. 2200. 000 2. 000
62702 MJILCH NG S.Y. 2650. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 660. 000 1. 000

REPORT OF ALL BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE
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. 600
. 200
. 100

LETTI NG DATE: 09/17/02

AMOUNT
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DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 75
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02

PROPCSAL: 20020917014

Bl DDER NO 4 BI DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
62816 SILT FENCE, | NSTALLED L. F. 660. 000 1. 000 660. 00 1.100 726. 00 0. 000 0.00
62817 SILT FENCE MAI NTENANCE L. F. 660. 000 0.010 6. 60 0. 550 363. 00 0. 000 0.00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 350. 000 350. 00 200. 000 200. 00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000 100. 00 200. 000 200. 00 0. 000 0. 00
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y 55. 000 1.500 82.50 1. 000 55. 00 0. 000 0.00
62833 EROSI ON MAT, | NSTALLED, CLASS S.Y 55. 000 1.500 82.50 1. 000 55. 00 0. 000 0.00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 60. 000 5. 000 300. 00 5.160 309. 60 0. 000 0.00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F 60. 000 5. 000 300. 00 5.160 309. 60 0. 000 0.00
62905 FERTI LI ZER, TYPE B CWr 2.500 40. 000 100. 00 35. 750 89. 38 0. 000 0. 00
63003 SEEDI NG, TEMPORARY LB 45. 000 3. 250 146. 25 4.150 186. 75 0. 000 0.00
63009 SEEDI NG, M XTURE NO. 20 LB 50. 000 5. 250 262.50 6.270 313.50 0. 000 0.00
63013 SEEDING M XTURE NO 60 LB 30. 000 10. 500 315. 00 11. 000 330. 00 0. 000 0. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 40. 000 160. 00 48. 000 192. 00 0. 000 0. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 25. 000 300. 00 21.000 252.00 0. 000 0.00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 4000. 000 4000. 00 0. 000 0.00
64301 TRAFFI C CONTROL LS 1. 000 2175. 000 2175. 00 998. 240 998. 24 0. 000 0. 00
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 355. 000 2. 450 869. 75 2. 000 710. 00 0. 000 0. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 266. 000 4. 000 1064. 00 2.750 731.50 0. 000 0.00
90545 CONCRETE COLLAR EACH 2.000 225. 000 450. 00 174.000 348. 00 0. 000 0.00

PROPCSAL TOTAL. . ..... 150992. 70 178074. 84 0. 00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917015

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 7279-03-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON

PAGE:

76

LETTI NG DATE: 09/17/02

61/ TREMPEALEAU COUNTY

STONE ROAD CH MNEY ROCK CR BR & APPS

TOM RD
TREMPEALEAU COUNTY

R NO 1 HOEPPNER BUI LDI NG CORPORATI ON
R NO 2 EDWARD KRAEMER & SONS, | NC.
R NO 3 RUZI C CONSTRUCTI ON CO., | NC.
R NO 4 LUNDA CONSTRUCTI ON COVPANY
R NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 1. 000
GRUBBI NG STA 1. 000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
11+50
COVMON  EXCAVATI ON CY. 700. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-61-178
BORROW EXCAVATI ON CY. 740. 000
STRUCTURE BACKFI LL CY. 200. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 460. 000
CONCRETE MASONRY, BRI DGES CY. 126. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 125. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 12350. 000
COATED Hl GH STR BAR STL REINF, LB. 2020. 000
CIP CONC PILING DELIV & DRIVE L. F. 1005. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-61-178
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 10. 000
TEMPCORARY CULVERT PIPE, 24-INC L. F. 64. 000
TEMPORARY STRUCTURE, STATION LS 1. 000
11+70
HEAVY RI PRAP CY. 175. 000
MARKER POSTS FOR RI GHT- OF- WAY  EACH 6. 000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSQO L S Y. 950. 000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
150. 000 150. 00
150. 000 150. 00
3916. 000 3916. 00
6. 750 4725. 00
2175. 000 2175. 00
8. 000 5920. 00
12. 500 2500. 00
500. 000 500. 00
13. 000 5980. 00
302. 000 38052. 00
3. 250 406. 25
0. 660 8151. 00
1.020 2060. 40
18. 500 18592. 50
6578. 000 6578. 00
24.500 245. 00
20. 000 1280. 00
10802. 000 10802. 00
30. 000 5250. 00
48. 000 288. 00
7611. 000 7611. 00
2. 000 1900. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
200. 000 200. 00
200. 000 200. 00
9389. 000 9389. 00
7.000 4900. 00
4500. 000 4500. 00
9. 500 7030. 00
10. 500 2100. 00
500. 000 500. 00
15. 000 6900. 00
310. 000 39060. 00
2.000 250. 00
0. 560 6916. 00
0.770 1555. 40
19. 440 19537. 20
4900. 000 4900. 00
32.000 320. 00
18. 000 1152. 00
6500. 000 6500. 00
40. 000 7000. 00
43. 270 259. 62
16000. 000 16000. 00
1.250 1187.50

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
250. 000 250. 00
300. 000 300. 00
8000. 000 8000. 00
7.000 4900. 00
5000. 000 5000. 00
9. 500 7030. 00
10. 500 2100. 00
500. 000 500. 00
15. 000 6900. 00
350. 000 44100. 00
2.500 312.50
0. 560 6916. 00
1.110 2242. 20
16. 500 16582. 50
4021. 000 4021. 00
45. 000 450. 00
18. 000 1152. 00
10000. 000 10000. 00
41. 130 7197.75
62.810 376. 86
11000. 000 11000. 00
1.250 1187.50



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917015

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62702 MJILCH NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62860 TURBI DI TY BARRI ERS S'Y
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F.
62905 FERTI LI ZER, TYPE B anwr
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDI NG M XTURE NO 20 LB.

63013 SEEDI NG M XTURE NO 60 LB.
63015 SEEDI NG BORROWPIT M XTURE LB.
63311 TEMPORARY DELI NEATORS EACH
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE ||, REFLECTIVE S. F.
63827 REMOVI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y.
64507 GEOTEXTILE FABRIC, TYPE C S.Y.
66501 SAW NG EXI STI NG PAVEMENT L. F.

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1500. 000
600. 000
825. 000

1875. 000
300. 000
565. 000

20. 000

Bl DDER NO 1

UNI'T
BI D PRI CE
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UNI'T
BI D PRI CE
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PAGE:
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LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917015

Bl DDER NO 1: HCEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 4: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRICE
20101 CLEARI NG STA 1. 000 150. 000
20104 GRUBBI NG STA 1. 000 150. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 15000. 000
11+50
20501 COWWON EXCAVATI ON CY. 700. 000 6. 750
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000
B-61-178
20801 BORROW EXCAVATI ON CY. 740. 000 8. 000
21001 STRUCTURE BACKFI LL CY. 200. 000 12. 500
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 460. 000 13. 000
50201 CONCRETE MASONRY, BRI DGES CY. 126. 000 330. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 125. 000 1. 500
50504 H GH STRENGTH BAR STEEL REI NF. LB. 12350. 000 0. 550
50511 CQOATED H GH STR BAR STL REI NF, LB. 2020. 000 0. 750
51030 CIP CONC PILING DELIV & DRIVE L. F. 1005. 000 15. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3800. 000
B-61-178
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 15. 000
52084 TEMPORARY CULVERT PI PE, 24-1NC L. F. 64. 000 20. 000
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 15000. 000
11+70
60602 HEAVY RI PRAP CY. 175. 000 32. 000
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH 6. 000 48. 000
61910 MOBI LI ZATI ON LS 1. 000 9000. 000
62505 SALVAGED TOPSO L S.Y 950. 000 2. 000
62702 MJILCH NG S Y. 2060. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 675. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F 675. 000 0. 950
62817 SI LT FENCE MAI NTENANCE L. F. 1350. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000

5600.

9000.
1900.
3009.
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641.

300.
50.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T
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LETTI NG DATE: 09/17/02
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917015

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y. 14. 000 2.500
62823 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 14. 000 2.500
62860 TURBI DI TY BARRI ERS S.Y. 270. 000 24. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 81. 000 5. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 81. 000 5. 000
62905 FERTI LI ZER, TYPE B CWI. 2.000 50. 000
63003 SEEDI NG, TEMPORARY LB. 70. 000 3. 500
63009 SEEDING M XTURE NO 20 LB. 40. 000 7.500
63013 SEEDING M XTURE NO 60 LB. 9. 000 15. 000
63015 SEEDI NG BORROW PI'T M XTURE LB. 4.000 20. 000
63311 TEMPORARY DELI NEATORS EACH 16. 000 15. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 55. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000
63827 REMOVI NG SI GNS, TYPE || EACH 2.000 50. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 2.000 50. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000
64301 TRAFFI C CONTROL LS 1. 000 3200. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1425. 000 0. 100
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1500. 000 0. 100
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 600. 000 0. 050
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 825. 000 0. 050
64326 TRAFFI C CONTROL, SI GNS DAYS 1875. 000 0. 100
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 300. 000 2.500
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 565. 000 2.000
66501 SAW NG EXI STI NG PAVEMENT L.F. 20. 000 4.000

PROPCSAL TOTAL.......

1130
80.

159473.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE
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DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917016

STATE PRQJECT(S): 7351-02-71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 HOEPPNER BUI LDI NG CORPORATI ON
R NO 2 RUZI C CONSTRUCTI ON CO., | NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
R NO 4 EDWARD KRAEMER & SONS, | NC.
R NO 5 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CLEARI NG STA. 2. 000
GRUBBI NG STA 2.000
REMOVI NG OLD BRI DGE, STATION LS 1. 000
10+18
COVMON  EXCAVATI ON CY. 1180. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-61-0176
BORROW EXCAVATI ON CY. 510. 000
STRUCTURE BACKFI LL CY. 280. 000
FI' NI SHI NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 508. 000
CONCRETE MASONRY, BRI DGES CY. 136. 000
PROTECTI VE SURFACE TREATMENT  S.Y. 98. 000
HI GH STRENGTH BAR STEEL REI NF. LB. 14580. 000
COATED Hl GH STR BAR STL REINF, LB. 1620. 000
CIP CONC PILING DELIV & DRIVE L. F. 560. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-61-0176
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 14. 000
TEMPCORARY CULVERT PIPE, 72-INC L. F. 34. 000
HEAVY Rl PRAP CY. 100. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000
STL PLT BM GRD, ENRGY ABSORB T EACH 4.000
MOBI LI ZATI ON LS 1. 000
SALVAGED TOPSO L S Y. 442.000
MULCHI NG S Y. 2256. 000

Bl DDER NO 1

UNI'T
Bl D PRI CE

. 000
. 500
. 000
. 500
. 000
. 250
. 620
. 910
. 250
. 000

. 000
. 500
. 000
. 000
. 000
. 000
. 500
. 150

PAGE: 80

LETTI NG DATE: 09/17/02

LOCATI ON 61/ TREMPEALEAU COUNTY
BRANCH BUFFALO RI VER BRI DGE & APPS

350.

3000
3960
7000
8706.
1105.
338.

CTH NN
TREMPEALEAU COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
6950. 000 6950. 00
6. 500 7670. 00
5250. 000 5250. 00
8. 000 4080. 00
11. 500 3220. 00
450. 000 450. 00
13. 500 6858. 00
317. 000 43112. 00
1.940 190. 12
0. 550 8019. 00
0. 930 1506. 60
17.180 9620. 80
3500. 000 3500. 00
31.830 445. 62
21.500 731. 00
45. 370 4537. 00
30. 000 3960. 00
1750. 000 7000. 00
6500. 000 6500. 00
2.500 1105. 00
0. 150 338. 40

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
250. 000 500. 00
250. 000 500. 00
15000. 000 15000. 00
6. 500 7670. 00
8000. 000 8000. 00
8. 000 4080. 00
11. 500 3220. 00
450. 000 450. 00
13.500 6858. 00
330. 000 44880. 00
1. 500 147.00
0. 550 8019. 00
0. 600 972. 00
16. 000 8960. 00
3200. 000 3200. 00
15. 000 210. 00
21.500 731. 00
38. 000 3800. 00
30. 000 3960. 00
1750. 000 7000. 00
7000. 000 7000. 00
2.500 1105. 00
0. 150 338. 40



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 81
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02
PROPCSAL: 20020917016
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62815 SILT FENCE, DELIVERED L.F 310. 000 1. 000 310. 00 1. 000 310. 00 1. 000 310. 00
62816 SILT FENCE, | NSTALLED L.F 310. 000 1. 000 310. 00 1. 000 310. 00 1. 000 310. 00
62817 SI LT FENCE MAI NTENANCE L.F 620. 000 0. 010 6. 20 0. 010 6. 20 0. 010 6. 20
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 250. 000 250. 00 250. 000 250. 00 250. 000 250. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00 50. 000 50. 00 50. 000 50. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 50. 000 5. 000 250. 00 5. 000 250. 00 5. 000 250. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 50. 000 4.750 237.50 4.750 237.50 4.750 237.50
62905 FERTI LI ZER, TYPE B CWI. 1.900 45. 000 85. 50 45. 000 85. 50 45. 000 85. 50
63003 SEEDI NG, TEMPORARY LB. 83. 000 2.750 228. 25 2.750 228. 25 2.750 228. 25
63008 SEEDI NG, M XTURE NO. 10 LB 54. 000 7.000 378. 00 7.000 378. 00 7.000 378. 00
63015 SEEDI NG BORROWPIT M XTURE LB. 10. 000 8. 000 80. 00 8. 000 80. 00 8. 000 80. 00
63311 TEMPORARY DELI NEATORS EACH 16. 000 12. 000 192. 00 12. 000 192. 00 12. 000 192. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 600. 000 600. 00 500. 000 500. 00
64301 TRAFFI C CONTROL LS 1. 000 3200. 000 3200. 00 3200. 000 3200. 00 3200. 000 3200. 00
64313 TRAFFI C CONTROL, DRUMSB DAYS 560. 000 0. 400 224.00 0. 400 224.00 0. 400 224.00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 210. 000 1. 000 210. 00 1. 000 210. 00 1. 000 210. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 420. 000 0. 100 42.00 0. 100 42.00 0. 100 42.00
64326 TRAFFI C CONTROL, SIGNS DAYS 1400. 000 0. 200 280. 00 0. 200 280. 00 0. 200 280. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200. 000 2.450 490. 00 4. 000 800. 00 2.500 500. 00
64507 GEOTEXTILE FABRIC, TYPE C S Y. 1150. 000 1. 850 2127.50 1. 850 2127.50 1. 850 2127.50
66501 SAW NG EXI STI NG PAVEMENT L.F. 45. 000 4.000 180. 00 4.000 180. 00 4.000 180. 00
90637 SAFETY FENCE L.F 130. 000 2.000 260. 00 2.000 260. 00 2.000 260. 00

PROPCSAL TOTAL. . ..... 133522. 65 136344. 49 146501. 35



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917016

Bl DDER NO 1: HCEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 2: RUZI C CONSTRUCTI ON CO., | NC.
Bl DDER NO 3: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 4: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 5: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
Bl DDER NO 4
| TEM ESTI MATED UNI' T
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRICE
20101 CLEARI NG STA 2. 000 250. 000
20104 GRUBBI NG STA 2. 000 250. 000
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 7400. 000
10+18
20501 COWWON EXCAVATI ON CY. 1180. 000 6. 500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5500. 000
B-61-0176
20801 BORROW EXCAVATI ON CY. 510. 000 8. 000
21001 STRUCTURE BACKFI LL CY. 280. 000 15. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 450. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 508. 000 13. 500
50201 CONCRETE MASONRY, BRI DGES CY. 136. 000 323. 000
50265 PROTECTI VE SURFACE TREATMENT S . 98. 000 2. 300
50504 H GH STRENGTH BAR STEEL REI NF. LB. 14580. 000 0. 600
50511 CQOATED H GH STR BAR STL REI NF, LB. 1620. 000 1. 020
51030 CIP CONC PILING DELIV & DRIVE L. F. 560. 000 21. 250
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4200. 000
B-61-0176
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 14. 000 32. 000
52091 TEMPORARY CULVERT PI PE, 72-1NC L. F. 34. 000 21.500
60602 HEAVY RI PRAP CY. 100. 000 41.770
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 30. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 1750. 000
61910 MOBI LI ZATI ON LS 1. 000 11500. 000
62505 SALVAGED TOPSO L S.Y. 442. 000 2.500
62702 MJILCH NG S Y. 2256. 000 0. 150
62815 SILT FENCE, DELI VERED L. F. 310. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 310. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 620. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 250. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 50. 000 5. 000

448.

4177.
3960.
7000.
11500.
1105.
338.
310.
310.

250.

250.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

Bl D PRI CE

. 000
. 500
. 000
. 500
. 000
. 000
. 600
. 200
. 000
. 000

. 000
. 500
. 000
. 000
. 000
. 870
. 500
. 150
. 000
. 000
. 010
. 000
. 000
. 000

LETTI NG DATE: 09/17/02

AMOUNT

560.

6300.
3960.
7000.
20534.
1105.
338.
310.
310.

250.

250.

PAGE:
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Bl DDER NO 6
UNI'T
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DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20020917016

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 50. 000 4.750
62905 FERTI LI ZER, TYPE B CWI. 1. 900 45. 000
63003 SEEDI NG, TEMPORARY LB. 83. 000 2.750
63008 SEEDING M XTURE NO 10 LB. 54. 000 7.000
63015 SEEDI NG BORROW PI'T M XTURE LB. 10. 000 8. 000
63311 TEMPORARY DELI NEATORS EACH 16. 000 12. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTROL LS 1. 000 3200. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 560. 000 0. 400
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 210. 000 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 420. 000 0. 100
64326 TRAFFI C CONTROL, SI GNS DAYS 1400. 000 0. 200
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 200. 000 2.490
64507 GEOTEXTILE FABRIC, TYPE C S.Y 1150. 000 2.370
66501 SAW NG EXI STI NG PAVEMENT L. F. 45. 000 4.000
90637 SAFETY FENCE L.F 130. 000 2. 000

498.
2725.
180.
260.

147568.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

224,
210.
42.
280.
600.
2127.
180.
260.

169252.

LETTI NG DATE: 09/17/02

CLELOOLLLOO0LRL0oR

PAGE:

Bl DDER NO 6
UNI'T
BI D PRI CE

e
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DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917017

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 84

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1
UNI'T
Bl D PRI CE

LETTI NG DATE: 09/17/02

LOCATI ON 26/ 1 RON COUNTY

D7 W DE SNOWVOBI LE PATCHI NG
STH 17, 70, USH 51
I RON, VILAS COUNTY

STATE PRQJECT(S): 1007-29- 60
TYPE OF WORK:
BIDDER NO 1: PITLIK & WCK, |NC
BIDDER NO 2: CENTURY FENCE CO.
BIDDER NO 3: M LL COATINGS, |NC
BIDDER NO 4: FAHRNER ASPHALT SEALERS, | NC.
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNIT  QUANTITY
21301 FI NI SH NG ROADWAY LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
90033 M SC S.Y. 1175. 000

90033A, PROTECTI VE POLYMER FOR

SNOWMOBI LE CROSSI NGS

PROPCSAL TOTAL.......

1. 000
3000. 000
13000. 000
40. 000

63001. 00

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
4500. 000 4500. 00 2500. 000 2500. 00
4500. 000 4500. 00 19000. 000 19000. 00
20000. 000 20000. 00  23000. 000 23000. 00
57. 000 66975. 00 80. 000 94000. 00
95975. 00 138500. 00



DATE 04/ 17/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 85
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 09/17/02

PROPCSAL: 20020917017

BIDDER NO 1: PITLIK & WCK, | NC

BI DDER NO 2: CENTURY FENCE CO

BIDDER NO 3: MLL COATINGS, |INC

BI DDER NO 4: FAHRNER ASPHALT SEALERS, | NC

Bl DDER NO 4 Bl DDER NO 5 Bl DDER NO 6

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
21301 FI NI SHI NG ROADWAY LS 1. 000 1900. 000 1900. 00 0. 000 0. 00 0. 000 0. 00
61910 MOBI LI ZATI ON LS 1. 000 15200. 000 15200. 00 0. 000 0. 00 0. 000 0. 00
64301 TRAFFI C CONTROL LS 1. 000 40800. 000 40800. 00 0. 000 0. 00 0. 000 0. 00
90033 M SC S Y. 1175. 000 91. 280 107254. 00 0. 000 0. 00 0. 000 0. 00

90033A, PROTECTI VE POLYMER FOR
SNOWOBI LE CROSSI NGS

PROPCSAL TOTAL. . ..... 165154. 00 0. 00 0. 00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

STATE PROQJECT(S): 1623-09-74

1623-09-77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

ESTI MATED
QUANTI TY

Bl DDER NO 1

UNI

BI D PRI CE

T

LOCATI ON 71/ WOCD

PAGE: 86

LETTI NG DATE: 09/17/02

BIDDER NO 1 EARTH, | NC
Bl DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 ZENI TH TECH., | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT M
20406 REMOVI NG CONCRETE SI DEWALK MR
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20501 COVMMON EXCAVATI ON VB
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-104
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-71- 105
20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-107
21001 STRUCTURE BACKFI LL VB
21302 FI NI SH NG ROADWAY, PRQIECT LS
1623-09-77
21303 FI NI SH NG ROADWAY, PRQIECT LS
1623-09-74
30420 CABC, OPEN GRADED NUMBER 2 MG
30426 BREAKER RUN STONE MG
41508 CONCRETE PAVEMENT, 200 MM 4
41605 CONCRETE DRI VEWAY, 150 MM M
41653 PAVEMENT TI ES EACH
50201 CONCRETE MASONRY, BRI DGES VB
50231 CLEAR PROTECTI VE COATI NG L
50262 CONCRETE MASONRY ANCHORS, TYPE EACH
50265 PROTECTI VE SURFACE TREATMENT M2
50303 PRESTRESSED G RDER, | TYPE, 91 M
50504 H GH STRENGTH BAR STEEL REI NF. KG

50511 COATED HI GH STR BAR STL REINF, KG

1. 000

. 000
1. 000

1. 000

. 000
. 000
. 000
20. 000
63. 000
. 000
74.400
52. 000
. 000
. 300
. 000
. 000

3000

13.
2500

2500

000

000
000

000

. 850
. 250
. 350
. 800
. 000
. 000
. 000
. 000
. 500
. 000
. 100
. 250

3000

56914
2500

2500

26033.
35334
149295.
736.
504.
431400
1116.
780.
2887.
139918.
28462.
110656.

COUNTY
MARSHFI ELD BLVD, PEACH AVE
LOCAL ST
WOOD COUNTY
Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
4. 000 16480. 00
4.000 4280. 00
500. 000 4000. 00
400. 000 3600. 00
7.540 258320. 40
5000. 000 5000. 00
5000. 000 5000. 00
5000. 000 5000. 00
19. 000 83182. 00
500. 000 500. 00
1000. 000 1000. 00
12. 000 31716. 00
8. 750 37476. 25
40. 350 149295. 00
36. 800 736. 00
8. 000 504. 00
300. 000 431400. 00
15. 000 1116. 00
15. 000 780. 00
2.500 2887. 50
295. 000 139918. 50
1.100 28462. 50
1. 250 110656. 25

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
4. 000 16480. 00
4.000 4280. 00
500. 000 4000. 00
400. 000 3600. 00
7.540  258320. 40
6500. 000 6500. 00
6500. 000 6500. 00
10000. 000 10000. 00
19. 000 83182. 00
500. 000 500. 00
1000. 000 1000. 00
12.000 31716. 00
8. 750 37476. 25
40. 350 149295. 00
36. 800 736. 00
8. 000 504. 00
340. 000  488920. 00
25. 000 1860. 00
20. 000 1040. 00
2.000 2310. 00
240. 000 113832. 00
1.100 28462. 50
1.220 108000. 50



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917018

| TEM
NUMBER

50650

50660

51130
51601
51605
60123
60204
60206
60404
60827
60850
61110
61151
61167
61170
61201
61211
61254
61433
61910
62401
62501
62702
62815
62816
62817
62819
62821
62826
62827

| TEM DESCRI PTI ON

HI GH STRENGTH STRUCTURAL STEEL
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE
B-71-104

STEEL DI APHRAGVS, STRUCTURE
B-71- 105

FI XED BEARI NG ASSEMBLI ES, STRU
B-71-107

EXPANSI ON BEARI NG ASSEMBLI ES,
B-71- 107

PI LE PO NTS

DAMPPROCFI NG

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 750
CONCRETE S| DEWALK, 100 MM
CONCRETE SI DEWALK, 150 MM
SLOPE PAVI NG, CONCRETE

REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PI PE, CLASS 1V, SS,
MANHOLES, TYPE 1

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE H

I NLET COVERS, TYPE MS

Pl PE UNDERDRAI N, 150 MM

Pl PE UNDERDRAI N, UNPERFORATED,
REI NF CONC ENDWALLS FOR UNDERD
ANCHOR ASSEMB FOR STEEL PLATE
MOBI LI ZATI ON

WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON WAT, DELI VERED, CLASS
ERCSI ON VAT, | NSTALLED, CLASS

CONTRACT AND ESTI MATE ENG NEER

EACH
MR
MR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1

ESTI MATED UNI T
QUANTI TY BI D PRI CE AMOUNT
150598. 000 2.350  353905. 30
44. 000 50. 000 2200. 00
12. 000 450. 000 5400. 00
15. 000 450. 000 6750. 00
2.000 4000. 000 8000. 00
2.000 5500. 000 11000. 00
286. 000 95. 000 27170. 00
415. 000 12. 000 4980. 00
78. 000 29. 000 2262. 00
724.000 37.000 26788. 00
1750. 000 32.720 57260. 00
10. 000 37.670 376. 70
657. 000 49. 990 32843. 43
4. 500 125. 000 562. 50
65. 700 110. 000 7227.00
4.000 2100. 000 8400. 00
6. 000 250. 000 1500. 00
16. 000 315. 000 5040. 00
1. 000 250. 000 250. 00
1349. 500 14. 500 19567. 75
92. 000 20. 000 1840. 00
4. 000 150. 000 600. 00
8. 000 70. 000 560. 00
1. 000 160000. 000 160000. 00
22.000 40. 000 880. 00
14470. 000 1.100 15917. 00
14470. 000 0. 130 1881. 10
100. 000 3. 000 300. 00
100. 000 3. 000 300. 00
100. 000 1. 000 100. 00
2.000 202. 620 405. 24
2.000 202. 620 405. 24
2580. 000 0. 990 2554. 20
2580. 000 0. 680 1754. 40

Bl DDER NO 2

UNI'T
BI D PRI CE

450.

4000.

5500.

000

000

. 000
. 000
. 000
. 000
. 720
. 670
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 130
. 000
. 000
. 300
. 620
202.
. 990
. 680

620

353905.
2200.
5400.

6750.

8000.

11000.

27170.
4980.
2262.

26788.

57260.

376.
27922.
594.
7489.

11600.
1398.
5072.

240.

17543.

2116.
480.
560.

216825.
440.

21705.

1881.
300.
300.

30.
405.
405.
2554,
1754.

PAGE:

87

LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE

230.

4000.

5500.

000

000

. 000
. 200
. 400
. 000
. 720
. 670
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 130
. 000
. 000
. 300
. 000
203.
. 000
. 680

000

358423.
2904.
2760.

3450.

8000.

11000.

27170.
6308.
2371.

26788.

57260.

376.
32850.
594.
7489.

11600.
1398.
5072.

240.

17543.

2116.
480.
640.

189000.
440.

21705.

1881.
300.
300.

30.
406.
406.
2580.
1754.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917018

| TEM
NUMBER

62870
62872
62905
63003
63411
63702
64210
64220
64302

64318
64321
64326
64501
64503
64602
64718
64782
65045
65070
65216
65219
65306
65403
65566
65567
65568
65569
65615

65705
65903
65911
65927
65965

65966

| TEM DESCRI PTI ON

I NLET PROTECTI ON, TYPE A
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY

WOCD PCSTS, 100 X 150 M X 4.3

SIGNS, TYPE ||, REFLECTIVE
FI ELD LABORATCRY

FI ELD OFFICE, TYPE C
TRAFFI C CONTROL, PRQJIECT
1623-09-74

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE SAS
GEOTEXTI LE FABRI C, TYPE DF

PAVEMENT MARKI NG 100 MM EPOX

PVMI' MRKNG, CROSSVALK, 150

PAVEMENT MARKI NG, CURB RAMP, E
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE

NONMETALLI C CONDUI T, SCHEDUI
NONMETALLI C CONDUI T, SCHEDUI

PULL BOXES, STEEL, 600 X 900 M

CONCRETE BASES, TYPE 5

ELECTRI CAL WRE, LI GHTING
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL W RE, LI GHTI NG,
ELECTRI CAL WRE, LI GHTING

ELEC SERVI CE, METER BREAKER PiE

PEACH AVENUE
POLES, TYPE 5
LUM NAI RES, UTILITY, 150 W

M

LE
LE

NO.
NO.
NO.
NO.

LUM NAI RES, UNDERDECK, 100 W

LUM NAI RE ARMS, SI NGLE MEMB
UNDERDECK LI GHTI NG,

B-71-104

UNDERDECK LI GHTI NG,

B-71-105

ER,

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

3200.
3120.
3520.

3314.

=

POwWO e

000

. 000

000
000
000
000
000

. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

2500.
7500.
800.

.
CoOINWORNMNWOOO

300.

490.
210.
300.
120.
250.

250.

. 400

-000

000
000
000
000
000

000

1280.

1408.
1152.
7290.
1205.
1178.
157.
803.
1825.
2372.
540.
900.
1860.

431.
630.
1188.
600.

2940.
1260.
900.
720.
250.

250.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

1500.
5000.
800.

-
CoNWORNMNROOO

300.
310.
1

600.

490.
210.
300.
120.
250.

250.

400

000

000
000
000
000
000

000

1280.

1408.
1536.
6628.
1205.
1178.
157.
832.
1916.
2372.
540.
900.
1860.

431.
630.
1188.
600.

2940.
1260.
900.
720.
250.

250.

PAGE:

LETTI NG DATE: 09/17/02

Bl DDER NO 3

UNI'T
BI D PRI CE

2000.
6000.
800.

-
COPPRORNPOOO

w W
= O
o o

490.
210.
300.
120.
250.

250.

. 400

. 000

000
000
000
000
000

000

1280.

1408.
1536.
6628.
1205.
1178.

157.
1460.
1460.
2372.

540.

900.
1860.

431.
630.
1188.
600.

2940.
1260.
900.
720.
250.

250.



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917018

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

| TEM DESCRI PTI ON

UNDERDECK LI GHTI NG,

B-71- 107

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A CONSTRUCTI ON STAKI NG, B
STONE

M SC

90001B REMOVI NG STORM SEVEER, 3
M SC

90001C REMOVI NG SANI TARY SEVER
M SC

90001D DUCTI LE | RON STORM SEVEE
300Mv

M SC

90001E DUCTI LE | RON STORM SEVEE
400MV

M SC

90001F DUCTI LE | RON STORM SEVEE
450MV

M SC

90001G DUCTI LE | RON STORM SEVEE
600MV

M SC

90001H DUCTI LE | RON STORM SEVEE
750MV

M SC

90001J CHAI N LI NK FENCE, VI NYL
2.4M STRUCTURE B-71-104

M SC

90001K CHAI' N LI NK FENCE, VI NYL
2.4M STRUCTURE B-71-107

M SC

90001L CHAI N LI NK FENCE, VI NYL
3.36M STRUCTURE B- 71-105

M SC

90001M CHAI' N LI NK FENCE, VI NYL
1.8M STRUCTURE B-71-105

CONTRACT AND ESTI MATE ENG NEER

<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

15.

84.

64.

49.

55.

24.

54.

38.

46.

000

900

200

000

000

000

000

600

000

. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

250

20
20
2

35.

50.

158.

195.

230.

285.

370.

234.

510.

305.

380.

. 000

. 000
. 000
. 200

000

000

000

000

000

000

000

000

000

000

000

2695.

750.

13414.

125109.

11270.

15675.

8880.

12636.

19686.

14030.

3040.

00

00

20

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

250.

30.

40.

157.

192.

220.

265.

357.

234.

510.

305.

380.

000

3. 280
6.
2.250

560

000

000

000

000

000

000

000

000

000

000

000

2310.
600.

13329.

12326.

10780.

14575.

8568.

12636.

19686.

14030.

3040.

PAGE:
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00

00

30

40

00

00

00

00

00

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

250.

6.
13.
4.

30.

40.

157.

192.

220.

265.

357.

250.

527.

325.

400.

000

560
120
000

000

000

000

000

000

000

000

000

000

000

000

2310.

600.

13329.

12326.

10780.

14575.

8568.

13500.

20342.

14950.

3200.

00

00

30

40

00

00

00

00

20

00

00



DATE 04/ 17/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20020917018

| TEM
NUMBER

90002

90002

90002

90002

90002

90002

90002

90003

90003

90003

90003

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

M SC

90002A GEOGRI D REI NFORCEMENT
M SC

90002B BUTYL MEMBRANE WATERPRO
M SC

90002C ASPHALT PANELS

M SC

90002D PREPARATI ON FOR LAWN TY
M SC

90002E ARCHI TECTURAL SURFACE T
M SC

90002F STAI NI NG CONCRETE

M SC

90002G MSE MODULAR BLOCK WALL
M SC

90003A LOW PERVEABI LI TY TRENCH
M SC

90003B MANAGEMENT OF Cl NDERS-
CONTAM NATED SO L

M SC

90003C SUB- BALLAST

M SC

90003D SELECTED BORROW EXCAVAT
CONTACT BARRI ER

M SC

90004A ELECTRI CAL WORK, STRUCT
B-71-104

M SC

90004B ELECTRI CAL WWORK, STRUCT
B-71- 105

M SC

90004C ELECTRI CAL WWORK, STRUCT
B-71- 107

M SC

90004D DECK DRAI NAGE SYSTEM S
B-71- 107

M SC

90004E TRACK PROTECTI ON SYSTEM

CONTRACT AND ESTI MATE ENG NEER

& & ™ S 8 8 B ® ®

&

ES

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

4730

353.

706.

13295

224.

1270

175.

3

8950

965.

395.

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT
2. 450 11588. 50
29. 000 10237. 00
25. 000 17650. 00
0. 840 11167. 80
40. 000 8960. 00
10. 000 12700. 00
249. 990 43748. 25
400. 000 1200. 00

4.750 42512. 50

20. 500 19782. 50

12.000 4740. 00
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00

11000. 000 11000. 00

205000. 000  205000. 00

PAGE: 90
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Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
2.600 12298. 00
29. 000 10237. 00
25. 000 17650. 00
0. 840 11167. 80
40. 000 8960. 00
10. 000 12700. 00
249. 990 43748. 25
1200. 000 3600. 00
3. 000 26850. 00
21. 360 20612. 40
7.540 2978. 30
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00
11000. 000 11000. 00

198000. 000 198000. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2.600 12298. 00
30. 500 10766. 50
27.250 19238. 50
0. 840 11167. 80
45. 000 10080. 00
9.750 12382. 50
250. 000 43750. 00
1200. 000 3600. 00

3. 000 26850. 00

21. 360 20612. 40

7.540 2978. 30
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00

15000. 000 15000. 00

176000. 000  176000. 00



DATE 04/ 17/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20020917018

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90006

90006

90006

90007

90475
90501
90502
90545
90637

STRUCTURE B- 71- 107

M SC LS
90004F SUBMERSI BLE PUWP LI FT S

M SC EACH
90005A MANHOLES, TYPE 15

M SC EACH
90005D MANHOLES, TYPE 15, SPEC

M SC EACH
90005E | NLETS, TYPE 3, SPECI AL

M SC EACH
90005G I NLETS, TYPE 9, SPECI AL

M SC EACH
900051 ANCHOR ASSEMBLI ES, LIGH

M SC EACH
90005J BAR COUPLERS, #16 BAR

M SC EACH
90005K BAR COUPLERS, #19 BAR

M SC EACH
90005L BAR COUPLERS, #22 BAR

M SC EACH
90005M MANHOLES, TYPE 18

M SC MG

90006C MANAGEMENT OF COAL TAR-
CONTAM NATED SO L, SITE 3

M SC MG
90006D MANAGEMENT OF NI TRATE-
CONTAM NATED SO L, SITE 4

M SC MG
90006E MANAGEMENT OF PERTOLEUM
CONTAM NATED SO L, SITE 1 AND

M SC KG
90007A SEEDI NG, SPECI AL

PI PE PI LES, DELI VERED AND DRIV M
QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL
CONCRETE COLLAR EACH
SAFETY FENCE M

REPORT OF ALL BI DS RECEI VED

74.

24.

20.

1.

3438.

810.

1800.

330.

3323.
1438.
17256.
2.

52.

PROPCSAL TOTAL

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000
000
000
000
000

97000.

3500.

6000.

825.

3200.

400.

16.

16.

16.

6000.

34.

32.

32.

000

000

000

000

000

000

000

000

000

000

900

700

700

. 320

. 000
. 000
. 000
. 000
. 000

97000.

3500.

6000.

12375.

3200.

800.

1184.

384.

320.

6000.

119986.

26487.

58860.

3405.

219318.
21570.
17256.

1200.
416.

3127982.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

20

00

00

95000.

3200.

3200.

1300.

2400.

400.

16.

16.

16.

4200.

31.

29.

27.

10.

66.
15.
. 000
1200.
. 850

000

000

000

000

000

000

000

000

000

000

000

000

000

320

000
000

000

95000.

3200.

3200.

19500.

2400.

800.

1184.

384.

320.

4200.

106578.

23490.

48600.

3405.

219318.
21570.
17256.

2400.
356.

3261714.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

00

96000.

3200.

3200.

1300.

2400.

325.

27.

25.

19.

4200.

31.

29.

27.

10.

70.
22.
. 000
1200.

7.

000

000

000

000

000

000

000

000

000

000

000

000

000

320

000
000

000
000

96000.

3200.

3200.

19500.

2400.

650.

1998.

600.

380.

4200.

106578.

23490.

48600.

3405.

232610.
31636.
17256.

2400.
364.

3292402.

00

00

00

00

00

00

00

00

00

00

00

00

00



